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INVITATION FOR BID 

Bid No. FY25-IFB-01 Date Issued: 3/27/2026 

The Housing Authority of the City of Tampa (the “Authority”) will receive sealed bids for 
the replacement of the HVAC System at the Oaks at Riverview Community Center until 
2:00 p.m. (prevailing Tampa, Florida time), on Wednesday, April 29, 2026. All bids are to 
be submitted and addressed with bid #FY25-IFB-01 Attn: Tina Washington, Contracting 
Officer, Tampa Housing Authority, 5301 West Cypress Street, Tampa, Florida, 33607. 
Bids may be submitted to the 1st Floor front desk receptionist, who will date, and time 
stamp the bid package. All bids will be publicly opened and read aloud. Bids received after 
the above stated time may not be considered. 

Qualified Contractors can obtain copies of the bidding documents by visiting THA’s website 
at https://www.tampaha.org/procurement. (click on menu, procurement, and follow the 
prompts) or by submitting an email request to  contracting@thafl.com.  

The Authority will hold a Pre-Bid Conference on Tuesday, April 7, 2026, at 10:00 a.m. at   
the Oaks at Riverview Community Center located at,  202 E. Broad Street, Tampa, FL 33604.  
A Site Visit will take place immediately following the Pre-Bid Conference.  Bidders should 
become familiar with any local conditions that may, in any manner, affect the services 
required.   

All questions concerning the bid documents, requiring additional information, or clarification 
shall be submitted in writing to THA via e-mail at contracting@thafl.com. All questions will 
be accepted until Wednesday, April 15, 2026, at 5:00 p.m. and responded to in writing with 
addendum(s) issued to all prospective bidders by visiting the THA’s website at 
https://www.tampaha.org/procurement. 

A Bid Guarantee in the amount of 5% of the total base bid must accompany each bid that 
exceeds $25,000. Bid guarantee shall be a Bid Bond secured by a surety company authorized 
to do business in the State of Florida and listed in the latest Department of Treasury Circular 
570 published in the Federal Register; or as permitted by state law, a certified check, bank 
draft, or U.S. Government Bond at per value. If bid security is not submitted the Authority 
will reject the bid. All Bid Guarantees must be made payable to the Housing Authority of the 
City Tampa. Personal checks will not be accepted. In addition, a Non-Collusive Affidavit 
must be supplied with each bid that exceeds $25,000. 

For all contracts that exceed $150,000, the successful bidder will be required to furnish and 
pay for the satisfactory Performance and Payment bonding in the amount of 100% of the 
contract price. The successful bidder will be required to furnish certificates of insurance in 
accordance with the General Conditions and Special Conditions. 

Attention is called to the fact that not less than the minimum of salaries and wages, as set 
forth in the specifications must be paid on this project (Davis-Bacon Wages for local area – 

https://www.tampaha.org/procurement
mailto:contracting@thafl.com
mailto:contracting@thafl.com
https://www.tampaha.org/procurement
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Tampa). The Contractor must ensure that employees and applicants for employment are not 
discriminated against because of race, color, creed, gender, disability, or national origin. The 
successful bidder will be required to present a certification of Affidavit Action Compliance. 
 
In accordance with Section 3 of the U. S. Department of Housing and Urban Development 
Act of 1968, the Authority requires all construction Contractors, to the greatest extent 
feasible, to provide training, contracting and employment opportunities to low-income 
residents residing in the Authority’s public housing communities. 

 
The Authority intends to award a firm fixed price contract on the basis of the lowest 
responsive responsible contractor with consideration being given to the specific quality of the 
product, conformity to the specifications, and suitability to THA’s needs, delivery terms, 
qualifications, and past performance in a single contract for all work to be performed in the 
above referenced project. 
 
The Authority reserves the right to make award(s) by individual item, group of items, and all 
or none or a combination thereof to reject any and/or all Bids, and to waive any minor 
irregularity or technicality.  The Authority reserves the right to make multiple awards in its 
best interest, including primary, secondary, etc. for any and/or all items. 
 

 
No bid shall be withdrawn for a period of sixty (60) days subsequent to the opening of 
without the prior written consent of the Authority. 

 
Bidders shall carefully examine the documents and property sites to obtain first-hand 
knowledge of existing conditions. Bidders will not be given an extra payment for conditions 
that can be determined by examining the site and documents. 
 
The Tampa Housing Authority (THA) shall only be responsible to pay the Contractor for the 
work listed herein as part of the specifications for this Invitation for Bid. Services under this 
agreement shall include, but are not limited to the following: 

 
 

1. The Contractor must be given access to every unit.  If for some reason access is 
not available, the Contractor must notify the Property Manager prior to leaving 
the property. 

 
2. The Contractor agrees to meet with THA Staff to resolve disputes or concerns. 

 
3. Any services provided without the consent of the Property Manager will not be 

compensated by the THA. 
 

4.  THA will only compensate the contractor for the number of units actually 
exterminated each month.  

 
5. The Contractor will submit a monthly invoice for services rendered. 
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6. The Contractor understands that the THA’s policy is to pay all invoices 30 days 

from the date the invoice is received. 
 

The Authority reserves the right to waive irregularities and to reject any or all bids. Failure to 
submit a bid properly may result in rejection of the Bid. 

 
Documents to be submitted with Bid 

 
• Complete Bid Form, Section 00 41 00. 

• Complete Representation, Certifications and Representations of Offerors Non- 
Construction Contract (HUD 5369C) Section 00 45 01. 

 
• Complete Section 3 Compliance Certification Form Section 00 62 39. 

• Statement of Bidders Qualifications 00 45 13 

• Complete Non-Collusive Affidavit, Section 00 45 19. 

• Sworn Statement Under Section 287.133(3)(A), Florida Statues, On Public Entity Crimes 

• Copy of Certificate of Insurance 
 

• Complete Bid Bond (for bids over $25,000.00), Section 00 43 13. 

 
Bid shall be made on unaltered bid forms, which are incorporated within the bidding 
documents. All blank spaces shall be completed. Bid shall be signed with name typed below 
signature. When bidder is a corporation, proposals shall be signed with the legal name of the 
corporation followed by the name of the state of incorporation and the legal signature of an 
officer authorized to bind the corporation to a contract.  
 
Questions 
 
Written questions regarding this Invitation for Bid may be directed to contracting@thafl.com . 

  
The Authority reserves the right to waive irregularities and to reject any or all bids.  
Failure to submit a bid properly may result in rejection of the bid.  

 

 

 

 

mailto:contracting@thafl.com
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THE HOUSING AUTHORITY OF THE CITY OF TAMPA IS AN EQUAL 
OPPORTUNITY EMPLOYER, BY ORDER OF JEROME D. RYANS, PRESIDENT/CEO. 

 
END OF INVITATION TO BID 
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TAMPA HOUSING AUTHORITY 

Solicitation No. FY25-IFB-01 

Oaks at Riverview Community Center HVAC System Replacement 

SCOPE OF WORK 

PROJECT DESCRIPTION 

The Housing Authority of The City Of Tampa, hereinafter referred to as “THA”, intends to award 
one firm fixed-price contract for the replacement Heating, Ventilation, and Air Conditioning 
(HVAC) at the Oaks at Riverview Community Center located at 202 E. Broad Street, Tampa, FL 
33604. 

This scope of work includes but is not limited to all goods and service requirements to accomplish 
the replacement of the Oaks at Riverview Community Center  HVAC system. A total of four (4) 
410A and one (1) R22 systems shall be replaced with the EPA required 454B systems.   

Replacement shall include electrical upgrades, replacement of existing line sets, replacement of 
existing condensers, air handlers, wind load tie downs, stands, thermostats, and energy recovery 
ventilator (ERVs).  Included services shall include cleaning of the existing duct work, testing of 
duct work pressure, test and balance of the upgraded system.   

GENERAL REQUIREMENTS 

1.) The Contractor shall provide quality assurance in strict accordance with all current applicable 
codes as well as all terms, conditions, special requirements, specifications and attachments as 
well this project's and contract's documents. 

2.) The Contractor shall have a minimum of 5 years’ experience in commercial HVAC systems 
installation. 

3.) It shall be the sole responsibility of the Contractor to verify existing conditions as related to 
each work item. 

4.) The Contractor shall be responsible for the application for and payment of any permit shall 
be the responsibility of the contractor if required. 
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5.) The Contractor shall be satisfied that there are no discrepancies between field conditions and 
the final scope of work as issued.  

6.) Prior to ordering materials/products, the contractor shall verify all conditions to ensure proper 
execution of the items of work included in this scope of work. 

7.) The Contractor shall immediately notify the THA project manager of any conditions 
discovered that might affect the progress of work. 

8.) The Contractor shall be completed during regular THA business hours (Monday-Friday, 
8:00am 5:00pm). 

9.) The Contractor shall provide the building occupants with 48-hour notice prior to beginning 
work in any room or occupied unit. 

10.) The Contractor shall will coordinate occupancy and schedules with the Oaks at Riverview 
Community Center Management Staff prior to starting work on the site. 

11.) The Contractor shall ensure a clean work and safe work sites, in accordance with OSHA 
requirements to be kept clean, orderly, and sanitary. 

12.) The Contractor shall maintain dry floors, remove hazards like debris or sharp objects 
promptly, and ensure proper sanitation, including potable water, toilet facilities, and waste 
disposal. including designated storage areas, free from accumulation of waste materials.  

13.) The Contractor shall store construction material in the contractor's facilities and not in THA 
buildings 

14.) The Contractor shall ensure construction materials shall not block circulation or create 
obstacles. 

15.) The Contractor shall be responsible for the removal and proper disposal of all trash and debris 
from the property per all applicable Federal, State, and Local laws and regulations.  The use 
of THA dumpsters is not permitted.  

16.) When new products are to be installed in existing construction, contractor is responsible for 
removal and disposal of the existing items, performing cutting and patching, and any other 
per installation requirements as needed. Contractor is responsible for repairing any adjacent 
items or surfaces damaged during construction and installations of new products or items. 

17.)  The Contractor shall protect all community center property including furniture, personal 
items, etc. always. 

18.)  Prior to the commencement of work the Contractor shall prepare and submit three (3) 
hardcopies and on soft copy of the detailed Project Management Plan to include the key 



Contracting & Procurement 

Scope of Work 
FY25-IFB-01 

Oaks at Riverview Community Center HVAC Replacement 
Section 00 24 13- 3 

personnel, construction schedule, project timelines, photographs of the existing equipment 
and conditions.   

19.) The Contractor shall maintain a workforce to effectively complete the project within the 
contract timeline. 

20.) The Contractor shall provide THA with documentation of construction activities to ascertain 
compliance of all contract requirements.  At a minimum the Contractor shall submit a weekly 
reports for the duration of the work as a MS Word or PDF document.  When work is not 
performed, the Contractor shall make note in the report, along with a stated reason why work 
was not performed. 

21.) The Contractor shall be required to provide any additional unused material stock   to the 
owner at close of the project if directed by the THA project manager. 

22.) THA is not responsible for providing toilet facilities, water, or temporary power to the job 
site for the contractor. These items may be provided at THA discretion. 

23.) The Contractor shall follow all codes in accordance with ADA to include the  proper fit of all 
doors by a licensed installer in the state of Florida. 

24.) The Contractor shall guarantee all work (labor and installation (workmanship)) and the work 
of his subcontractors for a minimum of one (1) full calendar year from the date of final 
acceptance unless otherwise specified in writing.   

25.) Extreme care is to be always taken regarding the safety of the students and coaches in the 
immediate and surrounding work areas.  Contractor to complete work with as little 
inconvenience to the students as possible.  Contractor’s employees, subcontractors and 
subcontractor employees must pass the Jennifer Lunsford background check if they are to 
work during normal business hours. 

26.) The Contractors’ installation practice shall be done with great care to minimize damage to 
the center. Work items should be performed in such a manner as not to interrupt the day-to-
day operation of the center. 

SCOPE OF WORK 

1. The Contractor shall lock out turn off equipment prior to beginning work.

2. The contractor shall remove and replace the existing 410A and R22 HVAC systems and
replace them with new EPA required 454B systems at the THA Oaks at Riverview
Community Center.
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3. The Contractor shall verify the existing electrical and new equipment electrical
requirements.

4. The Contractor shall install equipment according to manufacturer’s requirements, cutting
and removing all necessary drywall to allow the Air Handler to be removed. The Contractor
shall ensure the drywall is patched, repaired and painted after the installation of the system.

5. The Contractor shall recover and dispose of equipment according to EPA guidelines.

6. The Contractor should use or replace existing disconnect and electrical wiring.  Material
and workmanship as required by the national electrical code shall apply to all electrical
work.

7. The Contractor shall provide stands and window load tie downs as required by the current
Florida building code

8. The  Contractor shall replace all line sets, AHUs, ERVs  and Condensing units.

9. The  Contractor shall reuse the existing duct system.  The existing duct system should be
cleaned and pressure tested.

10. The Contractor shall provide start up testing of all equipment

11. Upon installation the Contractor shall test and balance HVAC equipment and test and
balance report.  The system shall be adjusted to provide the temperatures and capacities
specified.

12. The Contractor shall provide a recommended service maintenance program

13. The Contractor shall provide instruction and training on the new system to the THA Project
Manager, THA Facilities Team, and Oaks at Riverview Community Center Staff.

CLOSEOUT REQUIREMENTS AND DOCUMENTS 

At final project closeout, the contractor shall furnish required documentation as described below 
for THA approval.  Any final closeout packages with missing documents, or otherwise incomplete 
submittals, will not be processed. Prior to final project closeout, contractor will verify that all 
documents are complete and ready for review. This will avoid delays.  

Contractor shall consult with the THA Project Manager concerning any anticipated delays or 
problems with submitting the closeout package.  
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The contractor should ensure that three (3) hard copies and one (1) electronic (Flash Drive) soft 
copy the following documents have been completed or submitted in accordance with the conditions 
of the contract:  

1. Final weekly Certified Payroll Reports for the Contractor and all Subcontractors.

2. All Contract Modifications, if any, shall have already been executed by the Contractor and
approved by THA.

3. Certification of Substantial Completion must have been issued by the Contractor’s Project
Manager.

For final project closeout, the contractor shall provide the following after receipt of substantial 
completion notification from THA representative- 

1. Original and copies of  product warranty to include but not limited to air handlers,
condensing units, thermostats, ERVs, line sets and program monitoring equipment.  The
Contractor shall include their company information along with commencement date and
final acceptance date (listed separately).

2. The Contractor shall provide a standard maintenance service during the warranty period
and shall include the cost of this service as part of the contract amount.

3. All warranties requiring the Manufacturer’s review prior to the issuance of warranty after
job completion must be the Contractor’s responsibility. The Contractor shall ensure that
warranties have affiliation with THA and the referenced project with specificity to the
installed products and location.

4. The Contractor shall provide a detailed map and spreadsheet that lists each building and
unit number, type of equipment installed, date installed, serial number, part number and
manufacturer information.

5. Any installation products not indicated above but provided for submittal will require
warranty and shall be submitted.

6. Completion pay request, accounting for 100% of work in place.

7. Contractor’s one-year workmanship warranty with original signature and commencement
date as the completion date of the project.

8. The Contractor shall provide to THA Waiver of Release of Lien documents from major
subcontractors and suppliers.

9. Original Copy of the Contractor’s Certificate and Release.
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End of the Scope of Work 

This Page is Intentionally Left Blank 



BID FORM 

Oaks at Riverview Community Center HVAC System Replacement 

FY25-IFB-01 

Attention: 

The undersigned, having familiarized (him/herself) (themselves) with the local conditions affecting 
the cost of the work, and with the Detailed Scope of Work,  including the Invitation to Bid; 
Instructions to Bidders, this Bid Form, the form of the Non-Collusive Affidavit; the form of  the 
General Conditions; the Special Conditions; the Wage Determination, the Technical Specifications, 
The Construction Drawings, Addenda, if any and any other associated forms or documents thereto, 
on file in the Office of the Housing Authority, hereby proposes to furnish all labor, equipment, 
services, licenses, permits and material required, complete with all associated work required by the 
plans and specifications. Questions concerning bid documents shall be directed to the Housing 
Authority by e-mailing contracting@thafl.com. 

The following principles shall govern the competitive bidding process: 

1. The Housing Authority will award the contract to the acceptable Contractor submitting
the lowest responsive Total Base Bid Amount.

2. In the event an error is made totaling amounts listed on the bid form the award will be
made on the basis of amounts correctly extended.

3. Bidders are required to bid on all items requested on the Bid Form. Failure to provide all
information requested shall render the bid non-responsive.

4. All questions concerning the bid documents requiring additional information or
clarification shall be submitted in writing to THA via e-mail at  contracting@thafl.com.
All questions will be accepted until Wednesday, April 15, 2026 @ 5:00 p.m. and
responded to in writing with addendum(s) issued to all prospective bidders via the THA
website at  www.TampaHA.org. (click on menu, procurement, and follow the prompts)

5. The Housing Authority reserves the right to activate any alternate bids for a period of
sixty days subsequent to the date of contract award.

6. All prices and information required on the bid form must be typewritten or written legibly
in ink.

7. Any stipulations made as to the bidder's bid shall subject the bid to rejection. If bidder
wishes to include additional information, bidder may do so with attachments. However,
alternate proposals will not be considered unless specifically requested in these
specifications.

Section 00 41 00

mailto:contracting@thafl.com
mailto:contracting@thafl.com
http://www.tampaha.org/


BID FORM 

8. Any bidder having a complaint or protest regarding this bid must submit the complaint or
protest in writing to the Housing Authority's Contracting Officer eight (8) or more days
prior to the date set for opening of bids. Any bidder protesting a bid opening must submit
the protest in writing to the contracting officer no later than three (3) days after bid
opening for the protest to be considered.

BIDDER agrees to perform all the work described in these Contract Documents for Oaks at Riverview
Community Center HVAC System Replacement

Total Base Bid Amount: $ ___________________________________ 

Work 
Item 

Work Description Quantity Unit 
Price 

Extended 
Price 

1 

2 

3 

4 

5 

6 

7 

8 

9 

10 

11 

12 

TOTAL BASE BID 



BID FORM 

Subcontractor List: The Housing Authority requires bidders to identify subcontractors  
that have provided proposals for this bid and who may be considered if the contractor is 
the bid winner. This list of subcontractors shall demonstrate the level of commitment to 
achieving the Authority's stated MBE and Section 3 goals. The Authority realizes that  
firm commitments will not be made by the General Contractor until after the GC is  
announced as the successful bidder. The subcontractors on the list may therefore be  
modified by the GC subject to review by the Authority. 

Subcontractor Name & Address 
Type of Work 
Classification 

Approx. 
Amount License # 

Ownership (check) 

MBE SECT. 3 LOCAL 

ADD ADDITIONAL PAGES AS NECESSARY 

MBE - Minority Business Enterprise as defined in Section 00810

Section 3 - Section 3 Business Concern as defined in Section 00810
Local - A business who has a local, City of Tampa or Hillsborough

County business office address.



Bid Form 

Bid Form 

SECTION 00 41 00 - 4 

ADDENDA: 

Bidder hereby acknowledges the following addenda issued during the bidding period: 

Addendum # 1 issued,  

(enter date of addendum, if any) 

Addendum #2 issued, 

(enter date of addendum, if any) 

In submitting this bid it is understood that the right is reserved by the Housing Authority  
to reject any and all bids. If written notice of the acceptance of this bid is mailed,  
telegraphed, or delivered to the undersigned within sixty (60) consecutive calendar days  
after the opening thereof, or at any time thereafter, before this bid is withdrawn, the  
undersigned agree to execute and deliver a contract in the prescribed form and furnish the 
required bond within ten (10) consecutive calendar days after the contract is presented to  
him/her for signature. 

DATE NAME OF BIDDER 

SEAL BY  

TITLE   

ADDRESS  

STATE OF PHONE  

CITY OF FEDERAL I.D. NUMBER 

Subscribed and sworn to me this day of 20____ 

NOTARY PUBLIC 

My Commission expires 



Bid Bond 

Bid Bond 

SECTION 00 43 13 - 1 

BID BOND 

Bond No: 

KNOW ALL MEN BY THESE PRESENTS, That we, the undersigned 

(Name of Principal) 

as PRINCIPAL (hereinafter called “Principal”), and 

(Name of Surety) 

as SURETY (hereinafter called “Surety”), are hereby held and firmly bound unto the HOUSING 
AUTHORITY OF THE CITY OF TAMPA (hereinafter called “AUTHORITY”) for the penal sum of 

 DOLLARS, lawful money of the 
United States, for the payment of which sum well and truly to be made, we hereby jointly and severally 
bind ourselves, our heirs, executors, administrators, personal representatives, successors and assigns, 
jointly and severally, firmly by these presents. 

THE CONDITION OF THIS OBLIGATION IS SUCH that whereas the Principal has submitted 

an accompanying bid dated  , 20  for the Project Contract number 

(Insert Job Number) 

NOW, THEREFORE, if the Principal shall not withdraw said bid within the period specified therein 
after the opening of the same, or, if no period be specified, within sixty (60) days after said opening, 
and shall in the period specified therefore, or if no period be specified, within ten (10) days after the 
prescribed forms are presented to him for signature, enter into a written contract with the Authority in 
accordance with the bids as accepted, and give bond with good and sufficient surety or sureties, as 
may be required for the faithful performance and proper fulfillment of such contract; or in the event of 
withdrawal of said bid within the period specified, or the failure to enter into such contract and give such 
bond within the time specified, the Principal shall pay the Authority the difference between the amount 
specified in said bid and the amount for which the Authority may procure the required work or supplies 
or both, if the latter amount be in excess of the former, then the above obligation shall be void and of 
no effect, otherwise to remain in full force and virtue. 

IN WITNESS WHEREOF, the above bound parties have executed this instrument under their seals 
this   day of  , 20 , the 
name and corporate seal of each corporate party being hereto affixed and these presents duly signed 
by its undersigned representative, pursuant to authority of its governing body. 
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Bid Bond 

SECTION 00 43 13 - 2 

In presence of: 

 (Seal) 
(Attest) (Individual Principal) 

(Business Address) 

 (Seal) 
(Attest) (Individual Principal) 

(Business Address) 

By  Affix Corporate Seal 

(Attest:) 

(Attest:) (Corporate Surety) 

By  Affix Corporate Seal 

(Power of Attorney for person signing for Surety Company must be attached to bond) 



Bid Bond 

Bid Bond 

SECTION 00 43 13 - 3 

CERTIFICATE AS TO CORPORATE PRINCIPAL 

I,  certify that I am the 

Secretary of the corporation named as Principal in the within bond: That 

who signed the bond on behalf of the Principal , was then 

of said corporation; that I know his/her/her signature thereto is genuine; and that said bond was duly 
signed, sealed, and attested to for and in behalf of said corporation by authority of its governing body 

 (Corporate Seal). 



BID BOND 

Non Collusive Affidavit 

SECTION 00 45 19 - 2 

This Page is intentionally Left Blank 

END OF BID BOND 
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12. Previous Participation Certificate 3

13. Bidder's Signature 3

1. Certificate of Independent Price Determination
(a) The bidder certifies that--

(1) The prices in this bid have been arrived at independently,
without, for the purpose of restricting competition, any consultation,
communication, or agreement with any other bidder or competitor
relating to (i) those prices, (ii) the intention to submit a bid, or (iii) the
methods or factors used to calculate the prices offered;

(2) The prices in this bid have not been and will not be
knowingly disclosed by the bidder, directly or indirectly, to any other
bidder or competitor before bid opening (in the case of a sealed bid
solicitation) or contract award (in the case of a competitive proposal
solicitation) unless otherwise required by law; and

(3) No attempt has been made or will be made by the bidder to
induce any other concern to submit or not to submit a bid for the
purpose of restricting competition.

(b) Each signature on the bid is considered to be a certification by
the signatory that the signatory--

(1) Is the person in the bidder's organization responsible for
determining the prices being offered in this bid or proposal, and that
the signatory has not participated and will not participate in any
action contrary to subparagraphs (a)(l) through (a)(3) above; or

(2) (i) Has been authorized, in writing, to act as agent for the
following principals in certifying that those principals have not
participated, and will not participate in any action contrary to
subparagraphs (a)(l) through (a)(3) above.

_______________________________________________ [insert
full name of person(s) in the bidder's organization responsible for
determining the prices offered in this bid or proposal, and the title of
his or her position in the bidder's organization];

(ii) As an authorized agent, does certify that the principals
named in subdivision (b)(2)(i) above have not participated, and will
not participate, in any action contrary to subparagraphs (a)(1)
through (a)(3) above; and

(iii) As an agent, has not personally participated, and will
not participate in any action contrary to subparagraphs (a)(1)
through (a)(3) above.

(c) If the bidder deletes or modifies subparagraph (a)2 above, the
bidder must furnish with its bid a signed statement setting forth in
detail the circumstances of the disclosure.

[  ] [Contracting Officer check if following paragraph is applicable]

(d) Non-collusive affidavit. (applicable to contracts for construction
and equipment exceeding $50,000)

(1) Each bidder shall execute, in the form provided by the PHA/
IHA, an affidavit to the effect that he/she has not colluded with any
other person, firm or corporation in regard to any bid submitted in
response to this solicitation.  If the successful bidder did not submit
the affidavit with his/her bid, he/she must submit it within three (3)
working days of bid opening.  Failure to submit the affidavit by that
date may render the bid nonresponsive.  No contract award will be
made without a properly executed affidavit.

(2) A fully executed "Non-collusive Affidavit"   [  ] is,  [  ] is not
included with the bid.

2. Contingent Fee Representation and Agreement
(a) Definitions.  As used in this provision:

"Bona fide employee" means a person, employed by a bidder
and subject to the bidder's supervision and control as to time, place,
and manner of performance, who neither exerts, nor proposes to
exert improper influence to solicit or obtain contracts nor holds out
as being able to obtain any contract(s) through improper influence.

"Improper influence" means any influence that induces or tends
to induce a PHA/IHA employee or officer to give consideration or to
act regarding a PHA/IHA contract on any basis other than the merits
of the matter.

(b) The bidder represents and certifies as part of its bid that, except
for full-time bona fide employees working solely for the bidder, the
bidder:

(1) [  ] has,  [  ] has not  employed or retained any person or
company to solicit or obtain this contract; and

(2) [  ] has,  [  ] has not  paid or agreed to pay to any person or
company employed or retained to solicit or obtain this contract any
commission, percentage, brokerage, or other fee contingent upon or
resulting from the award of this contract.

(c) If the answer to either (a)(1) or (a)(2) above is affirmative, the
bidder shall make an immediate and full written disclosure to the
PHA/IHA Contracting Officer.

(d) Any misrepresentation by the bidder shall give the PHA/IHA the
right to (1) terminate the contract; (2) at its discretion, deduct from
contract payments the amount of any commission, percentage,
brokerage, or other contingent fee; or (3) take other remedy
pursuant to the contract.

3. Certification and Disclosure Regarding Payments to
Influence Certain Federal Transactions  (applicable to
contracts exceeding $100,000)

(a) The definitions and prohibitions contained in Section 1352 of
title 31, United States Code, are hereby incorporated by reference
in paragraph (b) of this certification.
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6. Minimum Bid Acceptance Period
(a) "Acceptance period," as used in this provision, means the
number of calendar days available to the PHA/IHA for awarding a
contract from the date specified in this solicitation for receipt of bids.

(b) This provision supersedes any language pertaining to the
acceptance period that may appear elsewhere in this solicitation.

(c) The PHA/IHA requires a minimum acceptance period of
[Contracting Officer insert time period] calendar days.

(d) In the space provided immediately below, bidders may specify
a longer acceptance period than the PHA's/IHA's minimum require-
ment.  The bidder allows the following acceptance period:
calendar days.

(e) A bid allowing less than the PHA's/IHA's minimum acceptance
period will be rejected.

(f) The bidder agrees to execute all that it has undertaken to do, in
compliance with its bid, if that bid is accepted in writing within (1) the
acceptance period stated in paragraph (c) above or (2) any longer
acceptance period stated in paragraph (d) above.

7. Small, Minority, Women-Owned Business Concern
Representation

The bidder represents and certifies as part of its bid/ offer that it --

(a) [  ] is,  [  ] is not  a small business concern.  "Small business
concern," as used in this provision, means a concern, including its
affiliates, that is independently owned and operated, not dominant
in the field of operation in which it is bidding, and qualified as a small
business under the criteria and size standards in 13 CFR 121.

(b) [    ] is,  [    ] is not  a women-owned business enterprise.  "Women-
owned business enterprise," as used in this provision, means a
business that is at least 51 percent owned by a woman or women
who are U.S. citizens and who also control and operate the business.

(c) [    ] is,  [    ] is not  a minority business enterprise. "Minority
business enterprise," as used in this provision, means a business
which is at least 51 percent owned or controlled by one or more
minority group members or, in the case of a publicly owned business,
at least 51 percent of its voting stock is owned by one or more
minority group members, and whose management and daily opera-
tions are controlled by one or more such individuals. For the purpose
of this definition, minority group members are:

(Check the block applicable to you)

[  ]  Black Americans [  ]  Asian Pacific Americans

[  ]  Hispanic Americans [  ]  Asian Indian Americans

[  ]  Native Americans [  ]  Hasidic Jewish Americans

8. Indian-Owned Economic Enterprise and Indian
Organization  Representation (applicable only if this
solicitation is for a contract to be performed on a project for an
Indian Housing Authority)

The bidder represents and certifies that it:

(a) [    ] is,  [    ] is not  an Indian-owned economic enterprise.
"Economic enterprise," as used in this provision, means any com-
mercial, industrial, or business activity established or organized for
the purpose of profit, which is at least 51 percent Indian owned.
"Indian," as used in this provision, means any person who is a
member of any tribe, band, group, pueblo, or community which is
recognized by the Federal Government as eligible for services from
the Bureau of Indian Affairs and any "Native" as defined in the Alaska
Native Claims Settlement Act.

(b) [   ] is,  [   ] is not  an Indian organization. "Indian organization,"
as used in this provision, means the governing body of any Indian
tribe or entity established or recognized by such governing body.
Indian "tribe" means any Indian tribe, band, group, pueblo, or

(b) The bidder, by signing its bid, hereby certifies to the best of his
or her knowledge and belief as of December 23, 1989 that:

(1) No Federal appropriated funds have been paid or will be
paid to any person for influencing or attempting to influence an
officer or employee of any agency, a Member of Congress, an officer
or employee of Congress, or an employee of a Member of Congress
on his or her behalf in connection with the awarding of a contract
resulting from this solicitation;

(2) If any funds other than Federal appropriated funds (includ-
ing profit or fee received under a covered Federal transaction) have
been paid, or will be paid, to any person for influencing or attempting
to influence an officer or employee of any agency, a Member of
Congress, an officer or employee of Congress, or an employee of a
Member of Congress on his or her behalf in connection with this
solicitation, the bidder shall complete and submit, with its bid, OMB
standard form LLL, "Disclosure of Lobbying Activities;" and

(3) He or she will include the language of this certification in all
subcontracts at any tier and require that all recipients of subcontract
awards in excess of $100,000 shall certify and disclose accordingly.

(c) Submission of this certification and disclosure is a prerequisite
for making or entering into this contract imposed by section 1352,
title 31, United States Code. Any person who makes an expenditure
prohibited under this provision or who fails to file or amend the
disclosure form to be filed or amended by this provision, shall be
subject to a civil penalty of not less than $10,000, and not more than
$100,000, for each such failure.

(d) Indian tribes (except those chartered by States) and Indian
organizations as defined in section 4 of the Indian Self-Determina-
tion and Education Assistance Act (25 U.S.C. 450B) are exempt
from the requirements of this provision.

4. Organizational Conflicts of Interest Certification
The bidder certifies that to the best of its knowledge and belief and
except as otherwise disclosed, he or she does not have any
organizational conflict of interest which is defined as a situation in
which the nature of work to be performed under this proposed
contract and the bidder's organizational, financial, contractual, or
other interests may, without some restriction on future activities:

(a) Result in an unfair competitive advantage to the bidder; or,

(b) Impair the bidder's objectivity in performing the contract work.

[  ] In the absence of any actual or apparent conflict, I hereby  certify
that to the best of my knowledge and belief, no actual or apparent
conflict of interest exists with regard to my possible performance of
this procurement.

5. Bidder's Certification of Eligibility
(a) By the submission of this bid, the bidder certifies that to the best
of its knowledge and belief, neither it, nor any person or firm which
has an interest in the bidder's firm, nor any of the bidder's subcon-
tractors,  is ineligible to:

(1) Be awarded contracts by any agency of the United States
Government, HUD, or the State in which this contract is to be
performed; or,

(2) Participate in HUD programs pursuant to 24 CFR Part 24.

(b) The certification in paragraph (a) above is a material represen-
tation of fact upon which reliance was placed when making award.
If it is later determined that the bidder knowingly rendered an
erroneous certification, the contract may be terminated for default,
and the bidder may be debarred or suspended from participation in
HUD programs and other Federal contract programs.
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community including Native villages and Native groups (including
corporations organized by Kenai, Juneau, Sitka, and Kodiak) as
defined in the Alaska Native Claims Settlement Act, which is
recognized by the Federal Government as eligible for services from
the Bureau of Indian Affairs.

9. Certification of Eligibility Under the Davis-Bacon
Act (applicable to construction contracts exceeding $2,000)

(a) By the submission of this bid, the bidder certifies that neither it
nor any person or firm who has an interest in the bidder's firm is a
person or firm ineligible to be awarded contracts by the United States
Government by virtue of section 3(a) of the Davis-Bacon Act or 29
CFR 5.12(a)(1).

(b) No part of the contract resulting from this solicitation shall be
subcontracted to any person or firm ineligible to be awarded
contracts by the United States Government by virtue of section 3(a)
of the Davis-Bacon Act or 29 CFR 5.12(a)(1).

(c) The penalty for making false statements is prescribed in the U.
S. Criminal Code, 18 U.S.C. 1001.

10. Certification of Nonsegregated Facilities  (applicable
to contracts exceeding $10,000)

(a) The bidder's attention is called to the clause entitled Equal
Employment Opportunity   of the General Conditions of the Con-
tract for Construction.

(b) "Segregated facilities," as used in this provision, means any
waiting rooms, work areas, rest rooms and wash rooms, restaurants
and other eating areas, time clocks, locker rooms and other storage
or dressing areas, parking lots, drinking fountains, recreation or
entertainment areas, transportation, and housing facilities provided
for employees, that are segregated by explicit directive or are in fact
segregated on the basis of race, color, religion, or national origin
because of habit, local custom, or otherwise.

(c) By the submission of this bid, the bidder certifies that it does not
and will not maintain or provide for its employees any segregated
facilities at any of its establishments, and that it does not and will not
permit its employees to perform their services at any location under
its control where segregated facilities are maintained.  The bidder
agrees that a breach of this certification is a violation of the Equal
Employment Opportunity clause in the contract.

(d) The bidder further agrees that (except where it has obtained
identical certifications from proposed subcontractors for specific
time periods) prior to entering into subcontracts which exceed
$10,000 and are not exempt from the requirements of the Equal
Employment Opportunity clause, it will:

(1) Obtain identical certifications from the proposed subcon-
tractors;

(2) Retain the certifications in its files; and

(3) Forward the following notice to the proposed subcontrac-
tors (except if the proposed subcontractors have submitted identical
certifications for specific time periods):

Notice to Prospective Subcontractors of Requirement for
Certifications of Nonsegregated Facilities
A Certification of Nonsegregated Facilities must be submitted before
the award of a subcontract exceeding $10,000 which is not exempt
from the provisions of the Equal Employment Opportunity clause of
the prime contract.  The certification may be submitted either for
each subcontract or for all subcontracts during a period (i.e.,
quarterly, semiannually, or annually).

Note:  The penalty for making false statements in bids is prescribed
in 18 U.S.C. 1001.

11. Clean Air and Water Certification  (applicable to con-
tracts exceeding $100,000)

The bidder certifies that:

(a) Any facility to be used in the performance of this contract  [    ]
is,   [   ] is not  listed on the Environmental Protection Agency List of
Violating Facilities:

(b) The bidder will immediately notify the PHA/IHA Contracting
Officer, before award, of the receipt of any communication from the
Administrator, or a designee, of the Environmental Protection
Agency, indicating that any facility that the bidder proposes to use
for the performance of the contract is under consideration to be
listed on the EPA List of Violating Facilities; and,

(c) The bidder will include a certification substantially the same as
this certification, including this paragraph (c), in every nonexempt
subcontract.

12. Previous Participation Certificate  (applicable to
construction and equipment contracts exceeding $50,000)

(a) The bidder shall complete and submit with his/her bid the Form
HUD-2530, "Previous Participation Certificate."  If the successful
bidder does not submit the certificate with his/her bid, he/she must
submit it within three (3) working days of bid opening.  Failure to
submit the certificate by that date may render the bid nonresponsive.
No contract award will be made without a properly executed certifi-
cate.

(b) A fully executed "Previous Participation Certificate"

[   ] is,  [   ] is not  included with the bid.

13. Bidder's Signature
The bidder hereby certifies that the information contained in these
certifications and representations is accurate, complete, and
current.

__________________________________________________________________
(Signature and Date)

__________________________________________________________________
(Typed or Printed Name)

__________________________________________________________________
(Title)

__________________________________________________________________
(Company Name)

(Company Address)
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Section 3 & MBE Compliance Certification Forms 

Section 3 & MBE Compliance Certification Forms 

SECTION 00 62 39 - 1 

Section 3 & MBE Compliance Certification Forms 

The certifications herein are to be submitted with the Bid. See Section 00 73 00 – Special Conditions for explanation 
of Section 3 and MBE Definitions, Policies and Procedures. 



Section 3 & MBE Compliance Certification Forms 

Section 3 & MBE Compliance Certification Forms 

SECTION 00 62 39 - 2 

To Be Submitted For Each New Section 3 Business Subcontract 

Housing Authority of the City of Tampa 
Section 3 Program 

Certification for Business Concerns Seeking Section 3 Preference 

Name of Business: 

Address of Business: 

Type of Section 3 Business: 

Corporation Partnership 

Sole Proprietorship Joint Venture 

Name and Address of Section 3 Resident(s) in 51% Ownership Position: 

Attached is the following documentation as evidence of Section 3 status (as appropriate): 

For person claiming status as a Section 3 Resident: 

Copy of resident lease with Housing Authority of the City of Tampa 

Copy of receipt of public assistance 

Evidence of participation in public assistance program 

Other evidence, as appropriate 

For the Section 3 Business entity as applicable: 

Copy of resident lease with Housing Authority of the City of Tampa 

Assumed business name certificate 

List o0f Owners/stockholders and % ownership of each 

Organizational chart w/names, titles & functional statement 

Certificate of good standing 

Partnership agreement 

Corporation annual report 

Latest board minutes appointing officers 

Additional documentation 

Attested by: 

CORPORATE SEAL 

Signature: 

Date:  
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Section 3 & MBE Compliance Certification Forms 

SECTION 00 62 39 - 3 

HOUSING AUTHORITY OF THE CITY OF TAMPA 

SECTION 3 PROGRAM 
Contractor Certification of Efforts to Fully Comply with 

Employment and Training Provisions of Section 3 
(P&D99-52) 

The bidder represents and certifies as part of its bid/offer that 
it: 

 Is a Section 3 Business concern. 
A Section 3 Business concern means a business 

concern: 
1. That is 51% or more owned by Section 3

Resident(s); or 
2. Whose permanent, full-time employees include

persons, at least 30% of whom are currently Section 3 residents, 
or within the last three years of the date of first employment with 
the business concern were Section 3 residents; or 

3. That provides evidence of a commitment to
subcontract in excess of 25% of the dollar value of all 
subcontracts to be awarded to business concerns that meet the 
qualifications set forth in paragraphs 1 or 2 herein. 

  Is Not a Section 3 Business concern but who has 
and will continue to seek compliance with Section 3 
by certifying to the following efforts as being 
undertaken. 

EFFORTS TO AWARD SUBCONTRACTOR TO 
SECTION 3 CONCERNS: 

(Check ALL that apply) 
 
 By contacting business assistance  agencies, 

minority contractors associations and community 
organizations to inform them of the  contracting 

opportunities and requesting their assistance in identifying 
Section 3 businesses which may solicit bids for a portion of the 
work 

 By advertising contracting opportunities by posting 
notices, which provide general information about the work to 
be contracted and where to obtain additional information, in the 
common areas of the applicable development(s) owned and 
managed by the Housing Authority 

 By providing written notice to all known Section 3 
business concerns of contracting opportunities. This notice 
should be in sufficient time to allow the Section 3 business 
concerns to respond to bid invitations 

 By following up with Section 3 business concerns that 
have expressed interest in the contracting opportunities 

By coordinating meetings at which Section 3 business concerns 
could be informed of specific elements of the work for which 
subcontract bids are being sought 

 By conducting workshops on contracting procedures 
and specific contracting opportunities in a timely manner so 
that Section 3 business concerns can take advantage of 
contracting opportunities 

 By advising Section 3 business concerns as to where 
they may seek assistance to overcome barriers such as inability 
to obtain bonding, lines of credit, financing, or insurance, and 
aiding Section 3 businesses in qualifying for such bonding, 
financing, insurance, etc. 

 Where appropriate, by breaking out contract work into 
economically feasible units to facilitate participation by Section 
3 businesses 

 By developing and utilizing a list of eligible Section 
3 business concerns 

 By actively supporting and undertaking joint ventures 
with Section 3 businesses 

EFFORTS TO PROVIDE TRAINING AND 
EMPLOYMENT TO SECTION 3 RESIDENTS: 

(Check ALL that apply) 

 By entering into a “first source” hiring agreements with 
organizations representing Section 3 residents 

 By establishing training programs, which are consistent 
with the requirements of the Department of Labor, specifically 
for Section 3 residents in the building trades 

 By advertising employment and training positions to 
dwelling units occupied by Category 1 and 2 residents 

 By contacting resident councils and other resident 
organizations in the affected housing development to request 
assistance in notifying residents of the training and employment 
positions to be filled 

 By arranging interviews and conducting interviews on 
the job site 

 By undertaking such continued job-training  efforts 
as may be necessary to ensure the continued employment of 
Section  3 residents previously hired for employment 
opportunities 

Authorized Signature of the Bidder & Date 
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Section 3 & MBE Compliance Certification Forms 

SECTION 00 62 39 - 4 

SELECTION 3 AND MBE 
PRE-AWARD COMPLIANCE CERTIFICATION 

1. Contractor Name & Address (street, city, zip): 2.Contract Number and Description 3. Dollar Amount of Contract 

4. Contact Person: 5. Phone Number: 

6. Contracting Period: 7. Date Report Submitted: 

Part I: Employment and Training of Section 3 Residents (If Prime Contractor is Section 3 Owned Check Here) 
The employment and training component of Section 3 applies to the prime 
contractor and all sub-contractors providing construction services and 
professional services to the Tampa Housing Authority. It is the responsibility 
of the Prime Contractor to enforce these same requirements within any sub-
contracts. 

Instructions: Complete items A, B and C and adjoining worksheet 

A. Total Number of Current Employees?

B. Total Number of Anticipated New Hires and Trainees.

C. Total Number of Section 3 New Hires & Trainees?
(the established goal is 30% of Line B)

Adjoining Worksheet 

(A) 
Job Category 

(B) 
Number of 

Anticipated New 
Hires and Trainees 

(C) 
Number of column (B) that 
will be Section 3 Residents 

Professional 

Technical 

Construction by 
Trade(list) 

Other (list) 

Total 
Part II: Subcontract awards – Section 3 and MBE (If Prime Contractor is Section 3 Owned Check Here) 
The contracting component of Section 3 and minority-owned business participation apply to all prime contractors and sub-contractors providing construction 
services, professional services and supplies to the Tampa Housing Authority’s project. It is the responsibility of the prime contractor to enforce the same 
requirements within any sub-contracts. 

Instructions: All contractors must complete item D. Complete item E for construction contracts only. Complete item F for professional 
service and supplier contracts only. All contractors must complete item G. 

D. Total dollar amount of all sub-contracts anticipated for this project? $ 

Applies to construction contracts only:
E. Total amount of anticipated Section 3 sub-contract awards?

(The established goal is 10% of Line D)
$ 

Applies to professional service contracts and suppliers: 
F. Total amount of anticipated Section 3 sub-contract awards?

(The established goal is 3% of Line D) 
$ 

Applies to all contracts: 
G. Total amount of anticipated minority-owned business contract awards? $ 

(The established goal is 20% of Line D) A minority-owned business is an entity that is 51% or more owned and controlled by one or more of the 
following minority group members: Black Americans, Hispanic Americans, Native Americans, Asian Pacific Americans, Asian Indian Americans and 
Hasidic Jewish Americans. 

Part III – Certification 
As a duly authorize representative of the prime contractor, it is hereby agreed that the prime contractor and all sub-contractors will make every effort to 
achieve at least the minimum levels for compliance with Section 3 and Minority- Owned Business participation goals. It is further understood that the 
undersigned will enforce and ensure compliance within all subcontracts. 
Signature: Print Name and Title Date 



Section 3 / MBE Contractor List 
Company Name Services Provided Contact Name Company Address Contact Phone Email 

360 Painting of Tampa Owner General Manager Mary Bynum 
8901 Saboda Court 
Tampa, FL 33634 813-389--7657 mbynum@360painting.com 

3-Vets, Inc. 

Construction Painting, 
installation of windows and 
doors, construction / contract 
administration 

Reggie Tim 
1907 E. Hillsborough Ave., #101 
Tampa, FL 33610 

813-237-8387 vetlinds@aol.com 

4 Development and Growth CEO Maurice Harris 
1102 Ray Charles Blvd., #329 
Tampa, FL 33602 352-222-2342 reesey4dg@icloud.com 

A Plus Property Preservation Owner Angila Skidmore 
3201 E. 23rd Ave. 
Tampa, FL 33605 813-317-9416 Propertyservices22@hotmail.com 

Abraham Global Consulting Construction Management Gregory Brown 
8012 Down Royal Road 
Tampa, FL 33610 954-547-5038 abrahamglobalconsulting@gmail.com 

Afab Carpet floor and service Owner Nathaniel Williams 
3001 East Hillsborough Ave. 
Tampa, FL 33610 813-415-3032 nathanielwilliams788@gmail.com 

AIRMAX1, Inc. A/C Service and Repairs Eloy Rojas 
PO Box 263394 
Tampa, FL 33685 813-385-1867 Airmax1ac@yahoo.com 

ALA Kitchen and Bathroom LLC Flooring, Installation Kevin Lazo 
16208 Highland Ave. 
Lutz, FL 33548 813-810-7093 klazo11@yahoo.com 

Alert Financial Services Inc. Other Robert Strickland 
123 Lafayette Drive 
Fayetteville, GA 30214 678-488-4403 alertfinance96@gmail.com 

All Natural Extreme Team LLC Landcape Supply Leonard Royster 
3717 38th Ave. 
Tampa, FL 33610 813-765-2318 xteam200@gmail.com 

American Ecosystems, Inc. 
Aquatic Mgmt., Water 
Treatment, Other Kevin Youngberg 

10460 75th Street 
Largo, FL 33777 727-545-4404 kry@american-ecosystems.com 

Andrevy Solutions LLC President Chevy Cunningham 
26711 Lawrence Ave. 
Wesley Chapel, FL 33544 813-489-3924 chevycunningham@gmail.com 

Arcor Trading, Inc. Painting, waterproofing Juan Restrepo / Luis Arguello 
P.O. Box 4149 
Tampa, FL 33677 813-446-3225 luisgamin55@gmail.com 

ARG Electric LLC President Alejandro Rodriguezz 
10315 Boggy Moss Drive 
Riverview, FL 33578 813-595-5010 alexrodriguez@argelectrics.com 

A-Safecare Pest Control Service Pest Control Service Upton Nickle 
12603 Sandpine Reserve Pl. 
Gibsonton, FL 33534 813-808-9591 upton@a-safecarepest.com 

Ascension Alliance LLC CEO Antrissia Donaldson 
7901 4th St. N. 
St Petersburg, FL 33702 813-543-6419 Trissd01@gmail.com 

Atlantic Pacific Communities LLC Senior Vice President Liz Wong 
161 NW 6th Street, Suite 1020 
Miami, FL 33136 305-357-4700 lwong@apcompanies.com 

Atlas Eco Pest Control Lawn and Termite 
Landscape and Lawn 
Maintenance Eddie Melcon 

PO Box 153054 
Tampa, FL 33684 813-843-6342 Ed@atlaseco-info.com 

Ballfer Service Corp Treasurer Jose Ballesteros 
602 19th Street NW. 
Ruskin, FL 33570 305-303-5567 ballferservice@gmail.com 

Bangor Security Services, Inc. President Raheem Pontiflet 
3756 Dartford Road 
Davenport, FL 33837 321-278-3049 info@BangorSecurity.com 

Belfor Property Restoration Water Damage Repair Jason Fink 
5433 W. Crenshaw St. 
Tampa, FL 33634 813-431-0345 jason.fink@us.belfor.com 

Benemon and Benemon Enrterprises LLC. Owner James Benemon 
510 Hickory Lake Dr. 
Tampa, FL 33511 813-662-4572 jamesbenemon69@gmail.com 

Black Peoples Group LLC Co -owner Janice Peolples 
3608 E Frierson Ave. 
Tampa, FL 3361 813-297-6101 msjbosslady@gmail.com 

BSC Solutions Group, Inc. President Les Allen 
4210 N Coolidge Avenue, #3 
Tampa, FL 33614 888-864-7773 les.allen@blackstarcompanies.com 

SECTION 00 62 39 - 5 
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buildwell development LLC owner Stevie Swinson 
1911 Meridel Ave. 
Tampa, FL 33612 813-516-0225 wbis.llc@gmail.com 

C.N.A. Technical Center
Educational Training & 
Consulting Jaclyn Kelly 

7614 N. 56th Street 
Tampa, FL 33635 813-445-4191 admin@cnatecnicalcenter.com 

Cablelytics LLC Communications, Cable Floyd Freeman 
4607 Limerick Drive 
Tampa, FL 33610 813-727-6728 Ffreeman@cablelytics.com 

Campellos Houses Solutions Cabinets Jose Campello 
2010 Clairce Circle 
Tampa, FL 33619 813-650-6714 Yeidavid1106@gmail.com 

Capital Credit Incorporated Security Services 
PO Box 204695 
Dallas, TX 75320-4695 321-278-3049 

Career Builder Government Solutions Advertising Joe Batterman 
16674 Collections Center Drive 
Chicago, IL 60693 773-3433950 cashapplications@careebuilder.com 

Central Florida Tree and Debris, LLC. Administrative Director Chelsey Carmody 
34425 Blanton Road 
Dade City, FL 33523 352-437-4542 office@cftreeservices.com 

Classie Ladies' Cleaning Service General cleaning services Classie McMillen 
7495-Somerset Court 
Palm Harbor, FL 34584 813-856-8092 ClassieLadie35@gmail.com 

Classis Construction Ltd. Co. GC, Construction Brian Lodermeier 16674 Collections Center Drive 727-421-2845 classicltdd@gmail.com 

Climatize Air of Florida 
A/C Service/Repairs, HVAC, 
Refrigeration Marcus Carn 

7610 Dragon Fly Loop 
Gibsonton, FL 33534 813-638-5434 climatiseairmkt@gmail.com 

Competitive Edge Partmers Consulting Staffing, Temporary Debbie Rodriguez 
750 S. Orange Blossom Trail 
Orlando, FL 32805 407-271-2704 drodriguez@myqlm.com 

Cruzata Refine LLC Adriam Jose Cruzata 
12834 Coverdale Drive 
Tampa, FL 33624 813-580-1659 josecruzata17@gmail.com 

D and R United Cleaning Sewrvices Corp. Cleaning Dianna Rebeza 
1707 Elk Spring Drive 
Brandon, FL 33511 

813-438-5636 
407-435-7032 Rebazadiana@hotmail.com 

Darryl Ward's Painting Construction Painting Darryl Ward 
35247 Janine Drive 
Zephyrhills, FL 33541 813-918-3806 Dwpllc1@gmail.com 

Diversity Staffing, Inc. Consulting & Training Francesca Yabraian 
13014 N. Dale Mabry Hwy., Suite 
143 
Tampa, FL 33618 

972-814-6339 francesca@diversitystaffingfl.com 

DK Environmental and Construction 
Services, Inc President Debra Koontz 

8786 Sonoma Coast Drive 
Winter Garden, FL 34787 814-243-1927 dkoontz93@yahoo.com 

DuCon Plumbing, LLC Plumbing Services Gary Williams 
1726 E. 7th Ave., Suite 12 
Tampa, FL 33605 813-895-5110 info@dusconplumbing.com 

EJ Painting Remodeling Services Inc Operations Manager Alexandra Navarrete 
7853 Gunn Hwy., #248 
Tampa, FL 33626 813-897-4407 ejpaintinc@gmail.com 

Elder Managed Care and Consulting, Inc. Property Management Kara Sykes 
632 Limona Woods Drive 
Brandon, FL 33510 813-293-9981 ksykes@eldermanagedcare.com 

Faithful Cleaning Service to the Rescue 
Commercial and Residential 
cleaning services Michelle Henry 

9824 Morris Glen Way 
Tampa, FL 33637 813-210-3616 Faithfulcleaningservice17@yahoo.com 

Full of Hope Cleaning Services 
Construction and Janitorial 
Cleaning Hope Terrible 

6913 Bon Air Drive, Apt. C 
Tampa, FL 33617 813-992-5382 hterrible@yahoo.com 

Gateway Support Services Home Health Services Tameka Oneal 
5508 N. 50th Street 
Tampa, FL 33610 813-857-5084 toneal87@gmail.com 

GESC LLC Manager Samer Alghafari 
2166 W. Busch Blvd., Suite 200 
Tampa, FL 33612 813-935-1200 GESCLLC@OUTLOOK.COM 

Global 360 Painting Celestine Obi 
PO Box 234 
Mango, FL 33550 813-400-8562 obigloballlc@gmail.com 

Gomez Inspections Inc Residential Inspections Yohan Gomez 
12141 Bishopsford Dr. 
St. Petersburg, FL 33626 844-476-7722 gomezinspections@gmail.com 
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Graphix'T's, Inc. Screen Printing, Banners Randy Johnson 
10071 Country Road 
Weeki Wachee, FL 34613 352-600-9170 tees@gpats.com 

 

 
I. B. B., Inc. 

Install privacy walls, retaining 
walls, buffer walls, sound 
walls, security walls, animal 
containment walls, enclosures, 
fencing, etc. 

 

 
Donald Burkett 

 
2804 Lutz Lake Fern Road 
Tampa, FL 33558 

 

 
813-949-4786 

 

 
donb@burint.com  

IBB, Inc. Office Manager Sandra Haynie 
2804 West Lutz Lake Fern Road 
Lutz, FL 33558 813-949-4786 sandrah@burint.com 

Impact Construction Services Div. 1 GC, Construction Alex Maldonado 
4628 Fremont Ter S. 
St. Petersburg, FL 33711 708-214-9599 Alex.m@icsdi.com 

Imperial Connections Support Programs, 
LLC Executive Director Kimerlyn Johnson 

10320 N. 56th Street, Suite 220 
Temple Terrace, FL 33617 813-395-9950 Imperialconnects@gmail.com 

Income Operations Leasing Manager Angelica Torres 
18039 N. US Hwy 41, Suite A 
Lutz, FL 33549 813-915-9787 angiepsoa@aol.com 

Instant Clean Property Management Other, property management Shabrynae Mcduffie 
3408 N 31st Street 
Tampa, FL 33602 813-808-7302 instantcleanmgmt@gmail.com 

Intex Builders GC, Construction David Knight 
3800 Gunn Hwy. 
Tampa, FL 33618 813-205-1892 david@intexbuilders.net 

JDP Electric, Inc. Electrician Jeff Priede 
6600 N. Florida Ave. 
Tampa, FL 33604 813-234-4004 jdpinc@tampabay.rr.com 

Job1USA Human Resources Brian Dorris 
701 Jefferson Ave. 
Toledo, OH 43604 419-367-5450 achremit@job1usa.com 

 
Johnson & Johnson Janitorial Service 

Janitorial Cleaning, 
Construction Cleaning, 
Environmental Services 

 
Janice and Earl Johnson 

7901 Bahia Ave. 
Tampa, FL 33619 

 
813-629-6565 

 
Janice.johnson33@verizon.net 

 
 
 
Johnson Construction and hauling 

Stucco, Drywall, Professional 
Painting, Demolition Hauling. 
Emergency Clean-up/Demo, 
Asphalt Services, Landscape 
lawn maintenance, Tree 
service, Debris removal 

 
 
 
Eugene Johnson 

 

 
3205 E. 24th Avenue 
Tampa, FL 33605 

 
 
 
813-417-9116 

 
 
 
johnsonhauling78@gmail.com  

JS Plumbing Inc President Jeffrey Hathorn 
6208 E Columbus Dr. 
Tampa, FL 33619 813-655-6688 Service@jsplumbinginc.com 

Kam of Florida Inc Construction Management Kurt Koloszar 
18865 State Rd 54, Suite 171 
Lutz, FL 33558 813-530-5995 vendors@kamofflorida.com 

Kenstruction Dynamics, Inc. 
Construction, General 
Contractor Rozelia Kennedy 

1210 Millennuim Pkwy., #1047 
Brandon, FL 33511 813-643-4449 rozelia.kennedy@kenstruction.net 

Kentaya Beeler Owner Kentaya Beeler 
2034 Broad Winged Hawk Dr. 
Ruskin, FL 33570 914-438-3830 kentaya_beeler@msn.com 

KSJ Consulting, Inc. Clinician Karen StJean 
5107 29th Avenue South 
Gulfport, FL 33707 727-224-3353 karen@nehemiahsvillage.org 

KT Klean LLC Other Keenan Dixon 
5024 S. 87th Street Tampa, 
FL 33619 813-394-0439 ktklean624@gmail.com 

Lee Services AC and Heat LLC Owner Christian Lee 
8270 Woodland Center Blvd. 
Tampa, FL 33618 813-777-1369 leeservicesac@gmail.com 

Macons Unique Cleaning Services, LLC Janitorial Services Laquetta Macon 
6511 Blue Ribbon Lane, #201 
Tampa, FL 33625 813-506-4352 laquetta1macon@yahoo.com 

Making a Statement LLC Promotional Rosanna Vasquez 
PO Box 16967 
Tampa, FL 33687 813-360-0778 support@makingastatementllc.com 
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Martina.Moore, Inc Janitorial Services Martina Moore 
1991 E State Road 60 # 1022 
Valrico, FL 33594 813-784-4856 martina.moore.inc@gmail.com 

Martinez and Company, Inc. Security Services Juan Martinez 
PO Box 151436 
Tampa, FL 33684 813-781-9494 admin@martinezco.com 

Mass Cleaning Svcs LLC Construction Cleaning Elsa DeJesus 
803 E Jean Street 
Tampa, FL 33604 813-412-0635 masscleaningsvcs@yahoo.com 

Master Build and Design Owner Fravian Diaz 
400 Broadway 
Long Beach, FL 37740 732-313-0727 Favian.Diaz724@gmail.com 

Mckenzie Contracting LLC Owner Member Oliver Fernandez 
7712 East Broadway Ave. 
Tampa, FL 33619 857-222-4452 dan.fernandez@mckenziecontractingllc.com 

MLR Entertainment, inc. President Michael Reid 
P.O. Box 310792 
Tampa, FL 33680 813-240-3116 mlr4you@aol.com 

Mourer and Morer Inc 
Construction, General 
Contractor Don Mourer 

2508 Withy Court 
Tampa, FL 33618 813-310-2379 donnydm@yahoo.com 

Nations Roofing Construction Office Admin Jennifer Vandergrift 
15421 Bellamy Brothers Blvd. 
Dade City, FL 33523 813-701-6122 Jennifer@NationsRCM.com 

Navoy L Frederick II MSW MSW Navoy Frederick 
303 Sonoma Drive 
Valrico, FL 33594 813-215-3166 nfrederick@mail.usf.edu 

On-Line Electrician LLC Electrician Jack Luper 
210 W. Powhatan 
Tampa, FL 33604 813-335-8263 On_line_ele@live.com 

Pabon Painting Receptionist Jose Pabon 
4747 W. Waters Ave. 
Tampa, FL 33614 813-993-6235 Pabonpainting@gmail.com 

Paramount Trim, Inc. Carpentry, Contractor-Doors Sasha 
5314 56th Commerce Park Blvd. 
Tampa, FL 33610 813-393-6492 sasha@paramounttb.com 

Partner Assessment Corporation Environmental Engineer Russell Stauffer 
5401 W. Kennedy Blvd., #100 
Tampa, FL 33609 561-660-8676 partnerfl@partnersi.com 

Pastels Child Development Center Childcare Spencena Dalmas 
PO Box 286 
Lakeland, FL 33802 813-900-8176 pastelschilddevelopment@gmail.com 

Pearson Workforce Solutions CEO Arlidian Pearson 
14502 N. Dale Mabry Hwy. 
Tampa, FL 33618 813-995-7961 aapearson@aapearson.com 

Performance Painting Contractors Painting, Professional Nikki Wolfe 
6375 Harney Rd., Suite 102 
Tampa, FL 33610 501-580-5651 nwolfe@perfomance-painting.com 

Pick N Go Property Waste Services 
Junk Removal, dumpster 
rental, demolition service Joe Biccum 

13575 58th Street N #173 
Clearwater, FL 33760 727-504-4672 joeb@pickngowaste.com 

Pierres Luxury Cleaning Services Janitorial Alisa Pierre 
11201 N. 22nd St # 63 
Tampa, FL 33610 813-325-0069 Pierresluxurycleaningservice@gmail.com 

Pipeline Construction, LLC 
Site preparation and 
underground utlilities Christopher Lee 

1313 33rd Avenue 
Tampa, FL 33603 813-927-6646 pipelinecontractingllc@yahoo.com 

Prayer of Salvation Learning Center Landlord Spencena Dalmas 
210 North Missouri Ave., #286 
Lakeland, FL 33813 813-900-8176 spenceceo@prayerofsalvationinc.com 

Precision Handyman Home Services Inc Home Improvement Dorance munoz 
5008 W. Linebaugh Ave., #12 
Tampa, FL 33624 813-526-6232 dtijey@hotmail.com 

Pure Spot Mold Remediation Milagros Agosto 
4125 Knollpoint Drive 
Wesley Chapel, FL 33544 813-732-4025 millie.erazo@icloud.com 

Q and T cleaning service Owner Quanesha Hill 
2802 N 34th 
Tampa, FL 33607 813-735-3439 hillnonna1@gmail.com 

Randall Mechanical, Inc. Plumbing Services Paul Welsh 
3102 Cherry Palm Dr., #150 
Tampa, FL 33619 813-626-6161 pwelsh@ramdallmechanical.com 

Real Paint Pros LLC Handyman Giovannie Rivera 
1105 25th Ave W. 
Palmetto, FL 34221 941-301-8791 realpaintprosllc@gmail.com 
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Refresh Lawn Care Inc. President Shimon Surkis 
16309 Little Garden Drive 
Wimauma, FL 33598 813-260-3088 Office@refreshlawns.com 

Refreshing Spirit Cleaning, LLC c/o Victoria 
Ross Janitorial Services Cynthia Massey 

PO Box 3427 
Riverview, FL 33568 813-830-3899 Refreshingpiritingclean@gmail.com 

Reggies Affordable Heating and Cooling 
LLC Owner Reginald Clark 

5614 E. 29th Ave. 
Tampa, FL 33619 813-453-5752 reggie@reggiesac.com 

Renew Construction Services LLC. Managing Member Robyn Donaldson 
6931 Waterbrook Court 
Gibsonton, FL 33534 813-990-7700 robyn@renewconstructionservices.com 

Results Solutions Group Floor Cleaning Davida Kellman 
2507 Buckhorn Trace St. 
Valrico, FL 33594 813-527-8808 resultssgroupllc@gmail.com 

Right Turn Realty Owner Tahisia Scantling 
4905 34th Street S., #108 
St. Pete, FL 33711 727-688-5659 Tahisia@rturnrealty.com 

Roofing by Rai Owner Raimon Malone 
2917 N 12th Street 
Tampa, Fl 33605 813-363-3663 Roofingbyrai@gmail.com 

RSV Transportion Service LLC CFO Laventris Holmes 
10808 Rockledge View Drive 
Riverview, FL 33579 760-541-9338 lcholmes398@gmail.com 

Ruedas Remodeling LLC Drywall Glen Rueda 
1030 Brass Ln. 
Holiday, FL 34691 813-526-9695 ruedasremodeling@yahoo.com 

Ryman Commercial Roofing, Inc. Roofing Christian 
36413 SR 54 
Zephryhills, FL 33541 813-526-9695 christian@rymanroofing.com 

Security Ox Elevator Services Paul Warren 
1410 Lake Tarpon Ave. 
Tarpon Springs, FL 34689 727-938-7000 paul@securityox.com 

Senofort Senofort Pascal 
3403 Temple St. 
Tampa, FL 33619 813-909-8975 dan.fernandez@mckenziecontractingllc.com 

ShowTech Solutions Voice & Data Cabling Christopher Storey 
200 N Pierce St., Suite 300 
Tampa, FL 33602 813-793-4700 cstorey@showtechsolutions.com 

Signature Property Services Consulting & Training Latoria Boyd 
18903 Ulmus Street 
Lutz, FL 33558 813-390-7907 latoria_boyd@yahoo.com 

Smileys Restoration and Painting Services 
LLC Owner Sidney Samuels 

6112 Duncan Road 
Riverview, FL 33578 813-810-5750 Sam@smileysrps.com 

Southwest Structural Systems Other George LaBlance 
5774 Corporation Circle 
Ft. Myers, FL 33905 813-703-4792 glablance@yahoo.com 

Speak Up Tampa Bay Public Access Televis Other Pamela Garron 
PO Box 4177 
Tampa, FL 33677 813-977-5200 garronp@tbcn.com 

Spotless Cleaning 7, LLC 
Janitorial Services, Pressure 
Washer, Hauling Tow and Reid 

PO Box 11093 
Tampa, FL 33680 813-370-3645 Spotlesscleaning40@yahoo.com 

Start Now 365 Owner Tawana Spann 
9310 North 16th Street 
Tampa, FL 33612 813-822-5256 Admin@startnow365.com 

Start2finish Cleaning Service LLC Janitorial Services Brunilda Casillas 
6736 Cavalcade Drive 
Tampa, FL 33604 813-431-4888 start2finishcleaningservicesllc@gmail.com 

Sunbelt Construction Company LLC Flooring Mark Stalsitz 
3109 Reseda Court 
Tampa, FL 33618 813-312-4460 sunbelt.mark@gmail.com 

SunScape Grounds Maintenance 
Landscape and Lawn 
Maintenance Demond Bryant 

3624 18th Street N. 
Tampa, FL 33603 

813-376-8755 
813-247-3100 sunscapegmi@verizon.net 

Swoosh LLC Owner Melissa Newton 
2265 Blue Spruce Way 
Tampa, FL 33604 813-770-0520 swooshcleanings@gmail.com 

T and G Corporation Business Development Whitney Durrance 
401 E. Jackson St., Suite 2340 
Tampa, FL 33602 

Taking Care of Our Veterans Corp. CFO Laventris Holmes 
601 S Harbor Island Blvd., #109 
Tampa, FL 33602 760-541-9338 Laventris@tcoourveterans.org 
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The Chester Group, Inc. 
Construction, General 
Contractor Wallace Chester 

238 Walker St., Suite 14 
Atlanta, GA 30313 404-884-5792 wchester@thechestergroup.com 

The Intelligence Company Security Services Leroy Williams 302-241-9329 iccwilliams@intlco.us 

The Kearney Companies, LLC 
Construction, General 
Contractor Paige Wax 

9625 W. Kearney Way 
Riverview, FL 33578 813-421-6601 pwax@thekearneycompanies.com 

Trinity and Faith Ministry of Tampa Senior Pastor Michelle Patty 
109 Rosana Drive 
Brandon, FL 33511 813-495-3702 trinityfaithminstries@yahoo.com 

Tuareggroup LLC Owner Mohamed Hadji 
14111 Mossy Glen Lane 
Tampa, FL 33613 813-397-7397 angiepsoa@aol.com 

Ultimate Door Seals, LLC Other Sherman Jett 
1474 Livingston Drive SW. 
Marietta, GA 30064 678-438-4725 sjett@udsdoorseal.com 

Universal Contracting Services, Inc. 
Drywall, Professional Painting, 
Carpentry, Pressure Washer 

Hadeel Elshehaiy 
5008 W. Linebaugh Ave., #13 
Tampa, FL 33624 

813-966-1508 ucs@email.com 

VCC, LLC Vice President Will Rushing 
4600 W. Cypress St., Suite 460 
Tampa, FL 33607 727-475-2548 wrushing@vccusa.com 

Vinh Investment LLC Manager Jackie Phung 
7380 70th Ave N. 
Pinellas Park, FL 33781 727-504-0230 phungjackie@gmail.com 

Vortex Services, LLC Office Manager Sheila Hilson 
5910 Hartford Street 
Tampa, FL 33619 813-626-0700 shilson@vortexcompanies.com 

Whatchu Need LLC Owner Latrice Williams 
1108 N. Boulevard, Apt 116 
Tampa, FL 33607 239-244-7295 Latrice16fl@gmail.com 

Women of Love Through Faith Cleaning 
Service Janitorial, Cleaning Services Ruby Scott 

12737 N. 19th Street, #7 
Tampa, FL 33612 813-405-9690 womenoflovethroughfaith@gmail.com 

Z's Fine Furniture, Inc. 
Kitchen and bathroom 
cabiinets install and refacing, 
furniture 

Gina and Michael Zayas 
4401 W. Jean Street 
Tampa, FL 33614 

813-323-3892 
813-309-2339 

mikezcabinets@gmail.com 

For Questions Regarding Section 3, please contact: 
Yasmin Dilbert, Manager of Construction Services 

Tampa Housing Authority, Office of Real Estate Development 
5301 W. Cypress Street 

Tampa, FL 33607 
813-341-9101 ext. 2660 

E-mail: yasmin.dilbert@thafl.com

A searchable list of local MBE (Minority Business Enterprise) certified businesses can be found at the City of Tampa’s website here: 
https://tampa.diversitysoftware.com 

or at the Hillsborough County website here: 
https://hillsboroughcounty.diversitycompliance.com/FrontEnd/SEARCHCERTIFIEDDIRECTORY.asp 
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Date 
Aaron Acosta 1215 E. 15th Avenue 

Tampa, FL 33605 813-947-4377 Low Income 2/11/2020 2/10/2022 

Abraham Lopez 1240 Ray Charles Blvd. 
Tampa, FL 33602 813-494-1390 4/20/2021 4/19/2024 

Adailton Garcia 11319 Riverview Drive 
Riverview, FL 33547 813-545-4215 Low Income 6/22/2020 6/22/2022 

Akbar Jackson Warehouse, Welding, 
Forklift, Concrete 

3909 N. 16th Street 
Tampa, FL 33612 813-531-0364 Low Income 2/11/2020 2/10/2022 

Anna Visher 1240 Ray Charles Blvd., #557 
Tampa, FL 33602 4/20/2021 4/19/2024 

Anthony Castillo 29410 Crossland Drive 
Wesley Chapel, FL 33543 813-618-1879 anthonyhcastillo@gmail.com Low Income 6/9/2020 6/9/2022 

Anthony Vaughn Drywall 9308 Ashley Oaks Court 
Tampa, FL 33610 813-297-9346 Low Income 2/11/2020 2/10/2022 

Ashley Valentin 7331 Ibis Drive 
Lakeland, FL 33810 939-404-0893 ashley.valentin98@hotmal.com Low Income 6/9/2020 6/9/2022 

Barbara Rodriguez 1210 Ray Charles Blvd #651 
Tampa, FL 33602 813-325-7855 4/20/2021 4/19/2024 

Brittany Williams 
Construction, Cleaning, 
General Labor 

12420 N. Florida Ave, Lot 127 
Tampa, FL 33612 

813-853-4653 Arbors 5/25/2018 5/24/2021 

Calvin Pulphus Drafting, Architecture 4213 Union Street 
Tampa FL 33607 813-327-1567 Low Income 2/11/2020 2/10/2022 

Cesar Gomez 218 Skywood Drive 
Valrico, FL 33594 919-196-3341 cesarglass@tampabayrr.com Low Income 6/22/2020 6/21/2022 

Chanda Ebron 1102 Ray Charles Blvd., #728 
Tampa, FL 33602 805-586-8627 4/20/2021 4/19/2024 

Charles A. Harrilal 

Supervisor, 
Construction Industry, 
OSHA Certified, Forklift, 
Scaffolding, Power Tool 
Training, Project 
Management 

11803 Newberry Grove Loop 
Riverview, FL 33579 

813-566-2553 Low Income 2/11/2020 2/10/2022 

Christopher Manuel 3413 East 33rd Avenue 
Tampa, FL 33610 863-212-2005 Food Stamp 4/3/2020 4/3/2022 
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Ciera Johnson Construction, Cleaning, 

Restaurant 
3723 N. Jefferson Street 
Tampa, FL 33603 813-401-7616 RPV 4/12/2021 4/11/2024 

Conni Howard 1102 Ray Charles Blvd., # 205 
Tampa, FL 33602 813-531-4654 4/20/2021 4/19/2024 

Courtney Martin Cashier, Food Service 3809 N. Jefferson Street 
Tampa, FL 33603 813-410-6220 cmuo6683@gmail.com Section 8 2/27/2020 2/27/2022 

Creacy Marchman 1210 Ray Charles Blvd., #451 
Tampa, FL 33602 5/24/2021 5/23/2024 

Crystal Moore CSR, Housekeeping 6817 N. Habana Avenue, #49 
Tampa, FL 33614 813-900-6987 S8 11/29/2018 11/28/2021 

Da'metrius Walker 
General Labor Worker, 
Customer Service 

2806 E. Anthony Street, #A 
Tampa, FL 33619 

813-538-584 lizalldaylong@aol.com Low Income 4/3/2020 4/3/2022 

Damian Gonzalez 155 Cypress Street 
Winter Haven, FL 33880 863-212-6613 elmunekon84@gmail.com 5/3/2021 5/2/2024 

Dennis Burnelli 1101 Ray Charles Blvd., #2201 
Tampa, FL 33602 727-641-1760 4/20/2021 4/19/2024 

Deshawn Thomas 1101 Ray Charles Blvd # 1210 
Tampa, FL 33602 786-923-6613 4/20/2021 4/19/2024 

Djons Antoine 
Customer Service, 
Framing, Caulking, 
Finisher Painter 

PO Box 220588 813-384-0405 Homeless 2/11/2020 2/10/2022 

Donald Washington Customer Service 
9205 Robbie Court, #2 
Tampa, FL 33617 813-993-3786 mr.washington196@gmail.com Low Income 2/11/2020 2/10/2022 

Donnie H. Adams Laborer, Customer 
Service 

10771 Ranfield Drive 
Riverview, FL 33579 727-977-6349 Low Income 2/11/2020 2/10/2022 

Donnie Malone 11716 N. 17th Street, #B 
Tampa, FL 33612 813-297-1235 Low Income 2/11/2020 2/10/2022 

Dorothy Gay Customer Service 5025 E. Sligh Avenue, #B 
Tampa, FL 33617 813-415-1899 dgay77973@gmail.com Low Income 2/11/2020 2/10/2022 

Edidio Vicente 6700 N Rome Ave. 
Tampa, FL 33604 813-462-1077 egidioute@gmail.com 6/24/2021 6/23/2024 

Edwin Cruz Heacy Equipment 
Operator 

12502 Forest Lane Drive 
Tampa, FL 33624 215-807-9774 Low Income 2/11/2020 2/10/2022 

Eglis Riveron 8506 N. Packwood Avenue 
Tampa, FL 33604 813-240-2079 sglisivan.riveron@gmail.com 5/3/2021 5/2/2024 
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Elaine Justice 
Constrcution, Security, 
Cooking, Clean Up 

2509 W. Grace Street 
Tampa, FL 33607 

813-445-2140 RPV 5/25/2018 5/24/2021 

Elana Harris 

Program Solver, 
Interpesonal Skills, 
Behavioral Health 
Training 

430 E. Nordica Street 
Tampa, FL 33603 

813-458-2965 RPV 11/15/2018 11/14/2021 

Estanislao Valladares 4018 Fawn Circle 
Tampa, FL 33610 240-938-7057 Low Income 6/22/2020 6/21/2022 

Fidelina Coba 1240 Ray Charles Blvd., #520 
Tampa, FL 33602 813-551-9310 4/20/2021 4/19/2024 

Gaikeena Sua 710 S. Castle Court 
Tampa, FL 33603 813-847-4990 Propety 2/21/2018 2/20/2021 

Gariello Nicolas General Laborer 2813 N. 15th Street 
Tampa, FL 33605 813-520-0371 Public Housing 7/3/2018 7/2/2021 

Gary Cassell 803 Woodcarver Lane 
Brandon, FL 33510 813-679-9460 gcassell83@icloud.com Low Income 2/11/2020 2/10/2022 

Heather Lapradd 5315 Pickron Road, Lot 7 
Tampa, FL 33610 813-459-1041 heatherlapradd1967@gmail.com Food Stamp 4/16/2020 4/16/2022 

Irma Dominguez 
1240 Ray Charles Blvd., #433 
Tampa, FL 33602 813-652-2117 4/20/2021 4/19/2024 

Jartaqaron Williford 
Marketing, Mentor, 
Program Manager, 
Event Planner 

4719 Bullock Court 
Tampa, FL 33624 

678-499-6088 jd.williford1@gmail.com Low Income 1/11/2020 2/10/2022 

Jason Talavera 
Cut Trees, Cut Grass, 
Asphalt, Kitchen Work 

12811 Thonotassassa Road 
Dover, FL 33527 

813-403-3697 jasontalaveraj.t@gmail.com Low Income 2/11/2020 2/10/2022 

Jeffrey R. Overton 
1210 Ray Charles Blvd., #719 
Tampa, FL 33602 941-730-3868 4/20/2021 4/19/2024 

Jennifer Lanphar Layout Assitant 
3113 Huron Avenue 
Oldsmar, FL 34677 727-967-2213 jenniferlanphar@yahoo.com Low Income 6/2/2020 6/2/2022 

Joel Lujano 3552 Doreen Drive 
Lakeland, FL 33810 863-934-5711 6/24/2021 6/23/2024 

Jorge Franco 13025 Estrada Drive 
Orlando, FL 32837 347-255-7594 6/24/2021 6/23/2024 

Jose Alonso 5807 Blossom Avenue 
Tampa, FL 33614 813-727-2843 Low Income 2/11/2020 2/10/2022 
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Jose De Jesus 

Human Resources 
Manager, Compliance 
Director, Store 
Manager 

 
8220 N. Florida Avenue, #387 
Tampa, FL 33604 

 
813-367-6065 

 
jalexanderm2@gmail.com 

 
Low Income 

 
2/11/2020 

 
2/10/2022 

Jose Pedraza 
 3814 Pinedale Street 

Brandon, FL 33511 813-382-9557 
 

Low Income 6/22/2020 6/21/2022 

Joyce M. Griffin Medical, Janitorial, CS, 
MGMT, Cashier 

3211 E. 23rd Avenue 
Tampa, FL 33605 813-956-7262 

 
RPV 5/25/2018 5/24/2021 

Juan Blanco 
 326 Cervantes Drive 

Kissimmee, FL 34743-4306 407-223-2394 
  

6/24/2021 6/23/2024 

Juan Mora 
 723 Cape Cod Circle 

Valrico, FL 33544 720-789-9115 antonmoru95@gmail.com Low Income 6/22/2020 6/21/2022 

 
Julius Snell 

Construction, Welding, 
Labor, Roofing, 
Concrete 

5631 Casino Drive 
Tampa, FL 34690 

 
727-612-8758 

  
Low Income 

 
2/11/2020 

 
2/10/2022 

Jusofa Maifry 
 1101 Ray Charles Blvd., #2309 

Tampa, FL 33602 813-900-7156 
  

4/20/2021 4/19/2024 

Justin Tribert Lead Supervisor 4637 Mariner Blvd. 
Springhill, FL 34609 239-530-8903 jtriber2013@gmail.com Low Income 6/2/2020 6/2/2022 

Kaula Relyea Carpenter 923 Cape Cod Circle 
Valrico, FL 33594 607-220-9763 

 
Low Income 2/11/2020 2/10/2022 

Kemontrey Lecount Warehouse, Trucks Homeless 813-720-9990  JL Young S8 2/11/2020 2/10/2022 

Leshando Singleton 
 1102 Ray Charles Blvd., #410 

Tampa, FL 33602 813-412-9505 
  

4/20/2021 4/19/2024 

Mark Isaac 
 2606 N Boulevard 

Tampa, FL 33602 813-970-3695 
 

Food Stamp 7/1/2020 6/30/2022 

Michael Rosario 
 14698 Coronado Drive 

Spring Hill, FL 34609 352-584-2098 michaelrosario355@gmail.com Low Income 6/22/2022 6/21/2022 

Miguel Crespo 
 1929 12th Street 

Largo, FL 33778 727-269-1820 crespomgl@msn.com Low Income 6/2/2020 6/2/2022 

Milton Malphos 
 1210 Ray Charles Blvd., #703 

Tampa, FL 33602 813-279-4802 
  

4/20/2021 4/19/2024 

Monique Pennington 
 

405 E. Ohio Avenue 813-850-1996 
 

Public Housing 7/9/2018 7/8/2021 

Nakeisha Latoya Mllr 
 1102 Ray Charles Blvd., #214 

Tampa, FL 33602 813-696-5802 
  

4/20/2021 4/19/2024 
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Nanoyann Johnson 

1101 Ray Charles Blvd., #1615 
Tampa, FL 33602 813-475-8251 4/19/2021 4/19/2024 

Nenita Garcia 1210 Ray Charles Blvd., #449 
Tampa, FL 33602 813-547-1587 4/20/2021 4/19/2024 

Nicholas French 
Machine Operator, 
Certified Fumigation 
and Dolly Operator 

1010 Riverplace, #207 
Tampa, FL 33603 

813-953-7706 longliveomni@gmail.com Low Income 6/11/2019 6/10/2022 

Odalis Velazquez 
1102 Ray Charles Blvd., #331 
Tampa, FL 33602 813-403-4559 4/20/2021 4/19/2024 

Olliver Ebron Jr. 
1102 Ray Charles Blvd., #728 
Tampa, FL 33602 850-378-9972 4/20/2021 4/19/2024 

Oluyemi Felix Akinto 
Fortklift Operator, 
Industriial Truck 
Operator 

7814 Bally Money Road 
Tampa, FL 33610 

813-296-0669 akintofelix@yahoo.com Low Income 2/11/2020 2/10/2022 

Omar Mohammed 
Almoghrabi 

1210 Ray Charles Blvd., #513 
Tampa, FL 33602 813-325-2347 4/20/2021 4/19/2024 

Oscar Guerrero 9807 N. 55th Street 
Temple Terrace, FL 33617 813-474-8209 oscarnoegh@gmail.com 5/3/2021 5/2/2024 

Patrick O. Lebranch Laborer, Customer 
Service 

5516 Terrain De Golf Drive 
Lutz, FL 33558 863-623-2146 Low Income 2/11/2020 2/10/2022 

Paul J. Hernandez 253 Earlmont Place 
Davenport, FL 33896-3088 407-227-5592 6/24/2021 6/23/2024 

Pending Name 
1102 Ray Charles Blvd., #707 
Tampa, FL 33602 813-385-6789 4/20/2021 4/19/2024 

Peter Bowen 3340 Shell Point Road 
Ruskin, FL 33570 920-365-6046 petebowen843@gmail.com Low Income 6/2/2020 6/2/2022 

Phillip Rivera 
1101 Ray Charles Blvd., #2211 
Tampa, FL 33602 347-616-3558 4/20/2021 4/19/2024 

Primitivo Gonzalez 11730 North 15th Street, #B7 
Tampa, FL 33612 239-810-8694 6/24/2021 6/23/2024 

Primitivo Gonzalez Jr. 11730 North 15th Street, #B7 
Tampa, FL 33612 239-810-8694 6/24/2021 6/23/2024 

Rafael Hernandez 
Garcia 

1019 W. Beacon Avenue 
Tampa, FL 33614 813-635-8551 None Low Income 6/9/2020 6/9/2022 

Ramiro Munguia 10303 Celtic Ash Drive 
Ruskin, FL 33573 941-301-5011 Low Income 6/22/2020 6/21/2022 
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Reva Iman 

Office, Customer 
Service, Food Service, 
Housing Support 
Services 

 
427 N. Hernandez Court 
Tampa, FL 33603 

 
813-900-8745 

 
 

Robles 
 

5/15/2018 
 

5/14/2021 

Ricardo Morena 
 218 Skywood Drive 

Valrico, FL 33594 919-763-7566 
 

Low Income 6/22/2020 6/21/2022 

Rosalina Buezo Dubon 
 11888 US Hwy 41, Lot 75 

Gibsonton, FL 33534 813-325-1902 rosabuezo85@yahoo.com 
 

5/3/2021 5/2/2024 

Samuel Zavala 
 3814 Pinedale Street 

Brandon, FL 33511 813-375-2052 
 

Low Income 6/22/2020 6/21/2022 

Seven Henderson 
 2340 Dovesong Trace Drive 

Ruskin, FL 33570 802-922-6692 
 

Low Income 2/11/2020 2/10/2022 

Shahveer Hashm 
 2706 King Surrey Court 

Valrico, FL 33596 813-842-7118 shahveer@cesarglassinc.com Low Income 6/22/2020 6/22/2022 

Shakaira Bungar 
Dailey 

 1102 Ray Charles Blvd., #316 
Tampa, FL 33602 813-364-3739 

  
4/20/2021 4/19/2024 

Shantavia Hunter 
 1102 Ray Charles Blvd., #625 

Tampa, FL 33602 813-410-2071 
  

4/20/2021 4/19/2024 

Silvia Roman 
 1240 Ray Charles Blvd., #518 

Tampa, FL 33602 813-460-8483 
  

4/20/2021 4/19/2024 

 
Stephanie D. Spoto 

Food Service, Clerical, 
Coordinator, 
Administrative 

709 E. Robson Street 
Tampa, FL 33604 

 
813-562-3695 

  
Low Income 

 
2/11/2020 

 
2/10/2022 

Tabeel Smith 
 1101 Ray Charles Blvd., #1514 

Tampa, FL 33602 813-775-5105 
  

4/20/2021 4/19/2024 

Tarrolyn A Levy 
 1101 Ray Charles Blvd., #2310 

Tampa, FL 33602 813-416-2289 
  

4/20/2021 4/19/2024 

 
Tavaris Mitchell 

Computer Repair, Cable 
Installation, PVDL, 
Customer Service 

 
3814 N. Avon Avenue 
Tampa, FL 33603 

 
813-327-0230 

 
 

Low Income 
 

7/22/2020 
 

7/21/2022 

Ted Velasquez Superintendant 37429 Harper Drive 
Zephyrhills, FL 33541 352-457-4603 

 
Low Income 6/2/2020 6/2/2022 

Tyron Elleby 
 2806 E. Anthony Street, #A 

Tampa, FL 33619 203-902-2061 tyronelleby@gmail.com Food Stamp 4/3/2020 4/3/2022 

William Williams Construction 4833 Ashland Drive 
Tampa, FL 33610 813-538-6292 

 
Low Income 7/9/2018 7/8/2021 
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Yurisbel Fleites-Portal 4721 N. Hesperides Street, #2 

Tampa, FL 33614 813-452-7536 None Low Income 6/9/2020 6/9/2022 

Zenitha Stewart 

General Laborer, Real 
Estate, Child Care, 
Cleaning, Customer 
Service, Nursing 
Assistant 

10624 Sweet Sapling Street 
Riverview, FL 33578 

813-410-8187 zenitiastewart@gmail.com Low Income 4/13/2021 4/12/2024 
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FY2000 
Sworn Statement 

SECTION 00 70 00 - 1 

SWORN STATEMENT UNDER SECTION 287.133(3)(A), FLORIDA 
STATUTES, ON PUBLIC ENTITY CRIMES 

(To be signed in the presence of notary public or other officer authorized to administer oaths.) 

Before me, the undersigned authority, personally appeared  
who, being by me first duly sworn, made the following statement: 

1. The business address of
(name of Offeror or business) is.

2. My relationship to  (name of Offeror or business) is 
(Relationship such as sole proprietor, partner, president, 

vice president). 

3. I understand that a public entity crime as defined in Section 287.133 of the Florida Statutes
includes a violation of any state or federal law by a person with respect to and directly related to
the transaction of business with any public entity in Florida or with an agency or political
subdivision of any other state or with the United States, including, but not limited to, any proposal
or contract for goods or services to be provided to any public entity or such an agency or political
subdivision and involving antitrust, fraud, theft, bribery, collusion, racketeering, conspiracy or
material misrepresentation.

4. I understand that "convicted" or "conviction" is defined by the Florida Statutes to mean a finding
of guilt or a conviction of a public entity crime, with or without an adjudication of guilt, in any
federal or state trial court of record relating to charges brought by indictment or information after
July 1, 1989, as a result of a jury verdict, non-jury trial, or entry of a plea of guilt or no contest.

5. I understand that "affiliate" is defined by the Florida Statutes to mean (1) a predecessor or
successor of a person or a corporation convicted of a public entity crime, or (2) an entity under
the control of any natural person who is active in the management of the entity and who has
been convicted of a public entity crime, or (3) those officers, directors, executives, partners,
shareholders, employees, members, and agents who are active in the management of an
affiliate, or (4) a person or corporation who knowingly entered into a joint venture with a person
who has been convicted of a public entity crime in Florida during the preceding 36 months.

6. Neither the Offeror or contractor, nor any officer, director, executive, partner, shareholder,
employee, member or agent who is active in the management of the Offeror or contractor, nor
any affiliate of the Offeror or contractor has been convicted of a public entity crime subsequent to
July 1, 1989. (Draw a line through paragraph 6 if paragraph 7 below applies.)
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SECTION 00 70 00 - 2 

7. There has been a conviction of a public entity crime by the Offeror or contractor, or an officer,
director, executive, partner, shareholder, employee, member or agent of the Offeror or
contractor who is active in the management of the Offeror or contractor or an affiliate of the
Offeror or contractor. A determination has been made pursuant to Section 287.133(3) by order
of the Division of Administrative Hearings that it is not in the public interest for the name of the
convicted person or affiliate to appear on the convicted vendor list. The name of the convicted
person or affiliate is   a copy of the order of
the Division of Administrative Hearings is attached to this statement. (Draw a line through
paragraph 7 if paragraph 6 above applies.)

(Signature) (Print name) 

STATE OF 
COUNTY OF 

The foregoing instrument was acknowledged before me this   day of,  by 
, who is personally known to me or who has produced 

 as identification and who did take an oath. 

Notary Public 

My Commission Expires: 

 FY2000 



Performance Bond Form 

Performance Bond Form 
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PERFORMANCE BOND FORM 

KNOW ALL MEN BY THESE PRESENTS: 

That  

As Principal, and 

a corporation of the State of  , as Surety, are held and firmly bound 

unto the HOUSING AUTHORITY OF THE CITY OF TAMPA, as Obligee, in the amount of 

 DOLLARS ($  ) for 

the payment thereof Principal and Surety bond themselves, their heirs, executors, administrators, 

successors and assigns, jointly and severally, firmly by these present. 

WHEREAS, Principal has, by written agreement dated   , 20 , 

entered into a contract with Obligee or  in accordance 

with Contract Documents prepared by THE HOUSING AUTHORITY OF THE CITY OF TAMPA, 

which Contract is, by reference, made a part hereof and is hereinafter referred to as the Contract. 

NOW, THEREFORE, the conditions of this obligation are such that if the Principal shall faithfully 

satisfy all claims and demands incurred by the Principal of said Contract, and shall pay all obligation 

arising there under, and shall fully indemnify and save harmless the OWNER from all cost and 

damage which the OWNER might suffer by reason of the failure of the Principal to do so, and shall 

fully reimburse and repay to the OWNER all costs, damages, and expenses which the OWNER 

may incur, making good any default by the Principal, and shall promptly make payment to all 

persons supplying labor, equipment, or materials for use in the prosecution of the Work, whether 

by subcontractor or otherwise, and including all insurance premiums on said Work as provided for 

in such Contract, then this obligation shall be null and void; otherwise, it shall remain in full force 

and effect. 

In addition, the Principal and Surety, jointly and severally, expressly guarantee that the Owner will 

be held harmless from any liens, claims, demands, or obligations in conjunction with materials or 

services provided with respect to this Contract. This Bond shall remain in effect for a period of one 

year from the date of final acceptance. 
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The OWNER may sue on this Bond, and any person furnishing material or performing labor, either 

as an individual or as a subcontractor, shall have the right to sue on this bond, in the name of the 

OWNER, for his/her use and benefit. 

ATTEST 

(Seal) Contractor: 

BY: 

TITLE: 

(Seal) Surety: 

BY: 

TITLE: 
Attorney-in-Fact 

Signed and sealed this day of , 20 . 
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PAYMENT BOND FORM 

THIS INSTRUMENT WITNESSETH: That we (1)  

a (2)  

organized under the law's of the State of   hereinafter authorized to 

do business in the State of (3)  , and (4)  

as Surety are held and firmly bound unto HOUSING AUTHORITY OF THE CITY OF TAMPA, 

hereinafter called the OWNER, in accordance with a referred to, in the penal sum of (5) 

Dollars ($ ) lawful money 

of the United States, well and truly to be paid unto the said OWNER, for the payment of which we 

bind ourselves, our heirs, executors, administrators, successors and assignees, jointly and 

severally firmly by these presents. 

WHEREAS, the said Principal has entered into a written contract with the OWNER, dated, 

 20  for work designated as 

Located in    , in conformity with Contract Documents 

hereby referred to and made a part hereof, the same, to all intents and purposes, as if written at 

length herein, in which Contract the said Principal has contracted to perform the Work specified in 

said Contract in accordance with the terms thereof. 

(1) Contractor
(2) Corporation. Partnership or Individual
(3) State in which project is located
(4) Surety
(5) 100 percent of the Contract

NOW THEREFORE, the conditions of this obligation are such that if the Principal shall faithfully 

satisfy all claims and demands incurred by the Principal of said Contract, and shall pay all 

obligations arising there-under, and shall fully indemnify and save harmless the OWNER from all 

cost and damage which the OWNER might suffer by reason of the failure of the Principal to do so, 

and shall fully reimburse and repay to the OWNER all costs, damages, and expenses which the 

OWNER may incur, making good any default by the Principal, and shall promptly make payment 

to all persons supplying labor, equipment or materials for use in the prosecution of the Work, 

whether by subcontractor or otherwise, and including all insurance premiums on said Work as 

provided for in such Contract, then this obligation shall be null and void; otherwise, it shall remain 

in full force and effect. 
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In addition, the Principal and Surety, jointly and severally, expressly guarantee that the Owner will 

be held harmless from any liens, claims, demands or obligations in conjunction with materials or 

services provided with respect to this Contract. The bond shall remain in effect for a period of one 

year from the date of final acceptance. 

The OWNER may sue on this Bond, and any person furnishing material or performing labor, either 

as an individual or as a subcontractor, shall have the right to sue on this bond, in the name of the 

OWNER, for his/her use and benefit. The said Surety, for value received, hereby stipulates and 

agrees that no change, extension of time, alteration or addition to the terms of the Contract, or to 

the Work to be performed there-under, or the Contract Documents accompanying the same, shall 

in any way affect its obligation on this Bond, and it does hereby waive notice of any such changes, 

extension of time, alteration or addition to the terms of the Contract or to the Work or to the Contract 

Documents. 

PROVIDED, FURTHER, that no final settlement between the OWNER and the CONTRACTOR 

shall abridge the right of any beneficiary herein under, whose claim may be unsatisfied. 

IN WITNESS WHEREOF, this instrument is executed in several counterparts, each one of 

which shall be deemed an original, this the  day of  , 20 . 

ATTEST 

(Seal) Contractor: 

BY: 

TITLE: 

(Seal) Surety: 

BY: 

TITLE: 
Attorney-in-Fact 
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General Conditions for Construction 
Contracts - Public Housing Programs 

U.S. Department of Housing and Urban 
Development 
Office of Public and Indian Housing 
OMB Approval No. 2577-0157 (exp. 1/31/2027) 

Applicability. This form is applicable to any 
construction/development contract greater than $250,000. 
Public reporting burden for this collection of information is estimated to average 1.0 hours per response, including the time for reviewing instructions, 
searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Comments 
regarding the accuracy of this burden estimate and any suggestions for reducing this burden can be sent to the Reports Management Officer, Office of 
Policy Development and Research, REE, Department of Housing and Urban Development, 451 7th St SW, Room 4176, Washington, DC 20410-5000. 
When providing comments, please refer to OMB Approval No. 2577-0157. This form includes those clauses required by OMB's common rule on grantee 
procurement, implemented at HUD in 2 CFR 200, and those requirements set forth in Section 3 of the Housing and Urban Development Act of 1968 and 
its amendment by the Housing and Community Development Act of 1992, implemented by HUD at 24 CFR Part 75. The form is required for construction 
contracts awarded by Public Housing Agencies (PHAs). The form is used by Housing Authorities in solicitations to provide necessary contract clauses. If 
the form were not used, PHAs would be unable to enforce their contracts. Responses to the collection of information are required to obtain a benefit or to 
retain a benefit. The information requested does not lend itself to confidentiality. HUD may not conduct or sponsor, and a person is not required to respond 
to a collection of information unless it displays a currently valid OMB number. 
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1. Definitions (a) The Contractor shall furnish all necessary labor,
materials, tools, equipment, and transportation necessary

(a) “Architect” means the person or other entity engaged by for performance of the work. The Contractor shall also
the PHA to perform architectural, engineering, design, furnish all necessary water, heat, light, and power not 
and other services related to the work as provided for in made available to the Contractor by the PHA pursuant to 
the contract. When a PHA uses an engineer to act in this the clause entitled Availability and Use of Utility Services
capacity, the terms “architect” and “engineer” shall be herein.
synonymous. The Architect shall serve as a technical (b) The Contractor shall perform on the site, and with its own
representative of the Contracting Officer. The Architect’s organization, work equivalent to at least [ ] (12 percent 
authority is as set forth elsewhere in this contract. unless otherwise indicated) of the total amount of work to 

(b) “Contract” means the contract entered into between the be performed under the order. This percentage may be 
PHA and the Contractor. It includes the forms of Bid, the reduced by a supplemental agreement to this order if, 
Bid Bond, the Performance and Payment Bond or Bonds during performing the work, the Contractor requests a 
or other assurance of completion, the Certifications, reduction and the Contracting Officer determines that the 
Representations, and Other Statements of Bidders (form reduction would be to the advantage of the PHA. 
HUD-5370), these General Conditions of the Contract for (c) At all times during performance of this contract and until
Construction (form HUD-5370), the applicable wage rate the work is completed and accepted, the Contractor shall
determinations from the U.S. Department of Labor, any directly superintend the work or assign and have on the
special conditions included elsewhere in the contract, the work site a competent superintendent who is satisfactory
specifications, and drawings. It includes all formal to the Contracting Officer and has authority to act for the
changes to any of those documents by addendum, Contractor.
change order, or other modification. (d) The Contractor shall be responsible for all damages to 

(c) “Contracting Officer” means the person delegated the au- persons or property that occur as a result of the 
thority by the PHA to enter into, administer, and/or Contractor’s fault or negligence, and shall take proper
terminate this contract and designated as such in writing safety and health precautions to protect the work, the
to the Contractor. The term includes any successor workers, the public, and the property of others. The
Contracting Officer and any duly authorized Contractor shall hold and save the PHA, its officers and
representative of the Contracting Officer also designated agents, free and harmless from liability of any nature
in writing. The Contracting Officer shall be deemed the occasioned by the Contractor’s performance. The 
authorized agent of the PHA in all dealings with the Contractor shall also be responsible for all materials
Contractor. delivered and work performed until completion and 

(d) “Contractor” means the person or other entity entering acceptance of the entire work, except for any completed
into the contract with the PHA to perform all of the work unit of work which may have been accepted under the
required under the contract. contract.

(e) “Drawings” means the drawings enumerated in the (e) The Contractor shall lay out the work from base lines and
schedule of drawings contained in the Specifications and bench marks indicated on the drawings and be
as described in the contract clause entitled Specifications responsible for all lines, levels, and measurements of all 
and Drawings for Construction herein. work executed under the contract. The Contractor shall

(f) “HUD” means the United States of America acting through verify the figures before laying out the work and will be 
the Department of Housing and Urban Development held responsible for any error resulting from its failure to 
including the Secretary, or any other person designated to do so. 
act on its behalf. HUD has agreed, subject to the provisions of an (f) The Contractor shall confine all operations (including 
Annual Contributions Terms and Conditions (ACC), to storage of materials) on PHA premises to areas 
provide financial assistance to the PHA, which includes authorized or approved by the Contracting Officer. 
assistance in financing the work to be performed under (g) The Contractor shall at all times keep the work area,
this contract. As defined elsewhere in these General including storage areas, free from accumulations of 
Conditions or the contract documents, the determination waste materials. After completing the work and before
of HUD may be required to authorize changes in the work final inspection, the Contractor shall (1) remove from the or
for release of funds to the PHA for payment to the premises all scaffolding, equipment, tools, and materials
Contractor. Notwithstanding HUD’s role, nothing in this (including rejected materials) that are not the property of
contract shall be construed to create any contractual the PHA and all rubbish caused by its work; (2) leave the 
relationship between the Contractor and HUD. work area in a clean, neat, and orderly condition

(g) “Project” means the entire project, whether construction satisfactory to the Contracting Officer; (3) perform all 
or rehabilitation, the work for which is provided for in specified tests; and, (4) deliver the installation in
whole or in part under this contract. complete and operating condition.

(h) “PHA” means the Public Housing Agency organized (h) The Contractor’s responsibility will terminate when all 
under applicable state laws which is a party to this work has been completed, the final inspection made, and 
contract. the work accepted by the Contracting Officer. The 

(j) “Specifications” means the written description of the Contractor will then be released from further obligation
technical requirements for construction and includes the except as required by the warranties specified elsewhere
criteria and tests for determining whether the in the contract.
requirements are met. 

(l) “Work” means materials, workmanship, and manufacture 3. Architect’s Duties, Responsibilities, and Authority
and fabrication of components.

(a) The Architect for this contract, and any successor, shall
2. Contractor’s Responsibility for Work be designated in writing by the Contracting Officer.
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(b) The Architect shall serve as the Contracting Officer’s
technical representative with respect to architectural, 6. Construction Progress
Schedule engineering, and design matters related to the work
performed under the contract. The Architect may provide (a) The Contractor shall, within five days after the work
direction on contract performance. Such direction shall be commences on the contract or another period of time
within the scope of the contract and may not be of a determined by the Contracting Officer, prepare and
nature which: (1) institutes additional work outside the submit to the Contracting Officer for approval three copies
scope of the contract; (2) constitutes a change as defined of a practicable schedule showing the order in which the 
in the Changes clause herein; (3) causes an increase or Contractor proposes to perform the work, and the dates
decrease in the cost of the contract; (4) alters the on which the Contractor contemplates starting and
Construction Progress Schedule; or (5) changes any of completing the several salient features of the work
the other express terms or conditions of the contract. (including acquiring labor, materials, and equipment). The 

(c) The Architect’s duties and responsibilities may include but schedule shall be in the form of a progress chart of 
shall not be limited to: suitable scale to indicate appropriately the percentage of 

(1) Making periodic visits to the work site, and on the work scheduled for completion by any given date during
basis of his/her on-site inspections, issuing written the period. If the Contractor fails to submit a schedule
reports to the PHA which shall include all observed within the time prescribed, the Contracting Officer may
deficiencies. The Architect shall file a copy of the withhold approval of progress payments or take other
report with the Contractor’s designated representative remedies under the contract until the Contractor submits
at the site; the required schedule.

(2) Making modifications in drawings and technical (b) The Contractor shall enter the actual progress on the 
specifications and assisting the Contracting Officer in chart as required by the Contracting Officer, and
the preparation of change orders and other contract immediately deliver three copies of the annotated
modifications for issuance by the Contracting Officer; schedule to the Contracting Officer. If the Contracting

(3) Reviewing and making recommendations with respect Officer determines, upon the basis of inspection
to - (i) the Contractor’s construction progress conducted pursuant to the clause entitled Inspection and 
schedules; (ii) the Contractor’s shop and detailed Acceptance of Construction, herein that the Contractor is 
drawings; (iii) the machinery, mechanical and other not meeting the approved schedule, the Contractor shall
equipment and materials or other articles proposed take steps necessary to improve its progress, including
for use by the Contractor; and, (iv) the Contractor’s those that may be required by the Contracting Officer,
price breakdown and progress payment estimates; without additional cost to the PHA. In this circumstance,
and, the Contracting Officer may require the Contractor to

(4) Assisting in inspections, signing Certificates of increase the number of shifts, overtime operations, days 
Completion, and making recommendations with of work, and/or the amount of construction plant, and to
respect to acceptance of work completed under the submit for approval any supplementary schedule or
contract. schedules in chart form as the Contracting Officer deems

necessary to demonstrate how the approved rate of 
4. Other Contracts progress will be regained.

(c) Failure of the Contractor to comply with the requirements
The PHA may undertake or award other contracts for of the Contracting Officer under this clause shall be
additional work at or near the site of the work under this grounds for a determination by the Contracting Officer that
contract. The Contractor shall fully cooperate with the the Contractor is not prosecuting the work with sufficient
other contractors and with PHA employees and shall diligence to ensure completion within the time
carefully adapt scheduling and performing the work under specified in the Contract. Upon making this 
this contract to accommodate the additional work, heeding determination, the Contracting Officer may terminate the
any direction that may be provided by the Contracting Contractor’s right to proceed with the work, or any
Officer. The Contractor shall not commit or permit any act separable part of it, in accordance with the Default clause
that will interfere with the performance of work by any of this contract.
other contractor or by PHA employees

 Construction Requirements 7. Site Investigation and Conditions Affecting the Work

(a) The Contractor acknowledges that it has taken steps
5. Pre-construction Conference and Notice to Proceed reasonably necessary to ascertain the nature and location
of the work, and that it has investigated and satisfied itself 
(a) Within ten calendar days of contract execution, and prior as to the general and local conditions which can affect the

to the commencement of work, the Contractor shall work or its cost, including but not limited to, (1) conditions
attend a preconstruction conference with representatives bearing upon transportation, disposal, handling, and 
of the PHA, its Architect, and other interested parties storage of materials; (2) the availability of labor, water,
convened by the PHA. The conference will serve to electric power, and roads;(3) uncertainties of weather,
acquaint the participants with the general plan of the river stages, tides, or similar physical conditions at the
construction operation and all other requirements of the site; (4) the conformation and conditions of the ground;
contract. The PHA will provide the Contractor with the and (5) the character of equipment and facilities needed
date, time, and place of the conference. preliminary to and during work performance. The

(b) The contractor shall begin work upon receipt of a written Contractor also acknowledges that it has satisfied itself as 
Notice to Proceed from the Contracting Officer or to the character, quality, and quantity of surface and
designee. The Contractor shall not begin work prior to subsurface materials or obstacles to be encountered
receiving such notice. insofar as this information is 
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reasonably ascertainable from an inspection of the site, promptly submitted to the Contracting Officer, who shall 
including all exploratory work done by the PHA, as well 
as from the drawings and specifications made a part of 
this contract. Any failure of the Contractor to take the 
actions described and acknowledged in this paragraph 
will not relieve the Contractor from responsibility for 
estimating properly the difficulty and cost of successfully 
performing the work, or for proceeding to successfully 
perform the work without additional expense to the PHA. 

(b) The PHA assumes no responsibility for any conclusions
or interpretations made by the Contractor based on the
information made available by the PHA. Nor does the
PHA assume responsibility for any understanding
reached or representation made concerning conditions
which can affect the work by any of its officers or agents
before the execution of this contract, unless that
understanding or representation is expressly stated in
this contract.

8. Differing Site Conditions

(a) The Contractor shall promptly, and before the conditions
are disturbed, give a written notice to the Contracting Officer
of (1) subsurface or latent physical conditions at the site which
differ materially from those indicated in this contract, or (2)
unknown physical conditions at the site(s), of an unusual
nature, which differ materially from those ordinarily
encountered and generally recognized as inhering in work of
the character provided for in the contract.
(b) The Contracting Officer shall investigate the site
conditions promptly after receiving the notice. Work shall not
proceed at the affected site, except at the

Contractor’s risk, until the Contracting Officer has 
provided written instructions to the Contractor. If the 
conditions do materially so differ and cause an increase 
or decrease in the Contractor’s cost of, or the time 
required for, performing any part of the work under this 
contract, whether or not changed as a result of the 
conditions, the Contractor shall file a claim in writing to 
the PHA within ten days after receipt of such instructions 
and, in any event, before proceeding with the work. An 
equitable adjustment in the contract price, the delivery 
schedule, or both shall be made under this clause and 
the contract modified in writing accordingly. 

(c) No request by the Contractor for an equitable
adjustment to the contract under this clause shall be
allowed, unless the Contractor has given the written notice
required; provided, that the time prescribed in (a) above for
giving written notice may be extended by the Contracting
Officer.
(d) No request by the Contractor for an equitable adjustment
to the contract for differing site conditions shall be allowed if
made after final payment under this contract.

9. Specifications and Drawings for Construction

(a) The Contractor shall keep on the work site a copy of the
drawings and specifications and shall at all times give
the Contracting Officer access thereto. Anything
mentioned in the specifications and not shown on the
drawings, or shown on the drawings and not mentioned
in the specifications, shall be of like effect as if shown or
mentioned in both. In case of difference between
drawings and specifications, the specifications shall
govern. In case of discrepancy in the figures, in the
drawings, or in the specifications, the matter shall be

promptly make a determination in writing. Any adjustment 
by the Contractor without such a determination shall be at 
its own risk and expense. The Contracting Officer shall 
furnish from time to time such detailed drawings and other 
information as considered necessary, unless 
otherwise provided. 

(b) Wherever in the specifications or upon the drawings the
words “directed”, “required”, “ordered”, “designated”,
“prescribed”, or words of like import are used, it shall be
understood that the “direction”, “requirement”, “order”,
“designation”, or “prescription”, of the Contracting Officer is
intended and similarly the words “approved”, “acceptable”,
“satisfactory”, or words of like import shall mean “approved
by”, or “acceptable to”, or “satisfactory to” the Contracting
Officer, unless otherwise expressly stated.
(c) Where “as shown” “as indicated”, “as detailed”, or words
of similar import are used, it shall be understood that the

reference is made to the drawings accompanying this 
contract unless stated otherwise. The word “provided” as 
used herein shall be understood to mean “provide 
complete in place” that is “furnished and installed”. 

(d) “Shop drawings” means drawings, submitted to the PHA
by the Contractor, subcontractor, or any lower tier
subcontractor, showing in detail (1) the proposed fabrication
and assembly of structural elements and (2) the installation
(i.e., form, fit, and attachment details) of materials of
equipment. It includes drawings, diagrams, layouts,
schematics, descriptive literature, illustrations, schedules,
performance and test data, and similar materials furnished by
the Contractor to explain in detail specific portions of the work
required by the contract. The PHA may duplicate, use, and
disclose in any manner and for any purpose shop drawings
delivered under this contract.
(e) If this contract requires shop drawings, the Contractor
shall coordinate all such drawings, and review them for
accuracy, completeness, and compliance with other contract
requirements and shall indicate its approval thereon as
evidence of such coordination and review. Shop drawings
submitted to the Contracting Officer without evidence of the
Contractor’s approval may be returned for resubmission.
The Contracting Officer will indicate an approval or
disapproval of the shop drawings and if not approved as
submitted shall indicate the PHA’s reasons therefore. Any
work done before such approval shall be at the Contractor’s
risk. Approval by the Contracting Officer shall not relieve the
Contractor from responsibility for any errors or omissions in
such drawings, nor from responsibility for complying with the
requirements of this contract, except with respect to
variations described and approved in accordance with (f)
below.
(f) If shop drawings show variations from the contract
requirements, the Contractor shall describe such variations in
writing, separate from the drawings, at the time of
submission. If the Architect approves any such variation and
the Contracting Officer concurs, the Contracting Officer shall
issue an appropriate modification to the contract, except that,
if the variation is minor or does not involve a change in price
or in time of performance, a modification need not be issued.
(g) It shall be the responsibility of the Contractor to make
timely requests of the PHA for such large scale and full size
drawings, color schemes, and other additional information,
not already in his possession, which shall be
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required in the planning and production of the work. Such machinery and mechanical and other equipment. 
requests may be submitted as the need arises, but each When required by this contract or by the Contracting 
such request shall be filed in ample time to permit Officer, the Contractor shall also obtain the 
appropriate action to be taken by all parties involved so Contracting Officer’s approval of the material or 
as to avoid delay. articles which the Contractor contemplates 

(h) The Contractor shall submit to the Contracting Officer for incorporating into the work. When requesting 
approval four copies (unless otherwise indicated) of all approval, the Contractor shall provide full information 
shop drawings as called for under the various headings concerning the material or articles. Machinery, 
of these specifications. Three sets (unless otherwise equipment, material, and articles that do not have the 
indicated) of all shop drawings, will be retained by the required approval shall be installed or used at the risk 
PHA and one set will be returned to the Contractor. As of subsequent rejection. 
required by the Contracting Officer, the Contractor, upon (2) When required by the specifications or the 
completing the work under this contract, shall furnish a Contracting Officer, the Contractor shall submit
complete set of all shop drawings as finally approved. appropriately marked samples (and certificates
These drawings shall show all changes and revisions related to them) for approval at the Contractor’s
made up to the time the work is completed and accepted. expense, with all shipping charges prepaid. The 

(i) This clause shall be included in all subcontracts at any tier. Contractor shall label, or otherwise properly mark on 
It shall be the responsibility of the Contractor to ensure the container, the material or product represented, its 
that all shop drawings prepared by subcontractors are place of origin, the name of the producer, the
submitted to the Contracting Officer. Contractor’s name, and the identification of the

construction project for which the material or product 
10. As-Built Drawings is intended to be used. 

(3) Certificates shall be submitted in triplicate, describing
(a) “As-built drawings,” as used in this clause, means each sample submitted for approval and certifying

drawings submitted by the Contractor or subcontractor at that the material, equipment or accessory complies
any tier to show the construction of a particular structure with contract requirements. The certificates shall
or work as actually completed under the contract. “As-built include the name and brand of the product, name of
drawings” shall be synonymous with “Record manufacturer, and the location where produced.
drawings.” (4) Approval of a sample shall not constitute a waiver of 

(b) As required by the Contracting Officer, the Contractor the PHA right to demand full compliance with contract
shall provide the Contracting Officer accurate information requirements. Materials, equipment and accessories 
to be used in the preparation of permanent as-built may be rejected for cause even though samples have 
drawings. For this purpose, the Contractor shall record on been approved. 
one set of contract drawings all changes from the (5) Wherever materials are required to comply with
installations originally indicated, and record final locations recognized standards or specifications, such
of underground lines by depth from finish grade and by specifications shall be accepted as establishing the 
accurate horizontal offset distances to permanent surface technical qualities and testing methods, but shall not
improvements such as buildings, curbs, or edges of govern the number of tests required to be made nor 
walks. modify other contract requirements. The Contracting

(c) This clause shall be included in all subcontracts at any Officer may require laboratory test reports on items
tier. It shall be the responsibility of the Contractor to submitted for approval or may approve materials on
ensure that all as-built drawings prepared by the basis of data submitted in certificates with
subcontractors are submitted to the Contracting Officer. samples. Check tests will be made on materials

delivered for use only as frequently as the Contracting 
11. Material and Workmanship Officer determines necessary to insure compliance of 

materials with the specifications. The Contractor will 
(a) All equipment, material, and articles furnished under this assume all costs of retesting materials which fail to 

contract shall be new and of the most suitable grade for meet contract requirements and/or testing materials 
the purpose intended, unless otherwise specifically offered in substitution for those found deficient. 
provided in this contract. References in the contract to (6) After approval, samples will be kept in the Project
equipment, material, articles, or patented processes by office until completion of work. They may be built into
trade name, make, or catalog number, shall be regarded the work after a substantial quantity of the materials
as establishing a standard of quality and shall not be they represent has been built in and accepted.
construed as limiting competition. The Contractor may, at (c) Requirements concerning lead-based paint. The
its option, use any equipment, material, article, or Contractor shall comply with the requirements concerning
process that, in the judgment of, and as approved by the lead-based paint contained in the Lead-Based Paint
Contracting Officer, is equal to that named in the Poisoning Prevention Act (42 U.S.C. 4821-4846) as 
specifications, unless otherwise specifically provided in implemented by 24 CFR Part 35. 
this contract.

(b) Approval of equipment and materials. 12. Permits and Codes
(1) The Contractor shall obtain the Contracting Officer’s

approval of the machinery and mechanical and other (a) The Contractor shall give all notices and comply with all
equipment to be incorporated into the work. When applicable laws, ordinances, codes, rules and regulations.
requesting approval, the Contractor shall furnish to the Notwithstanding the requirement of the Contractor to
Contracting Officer the name of the manufacturer, the comply with the drawings and specifications in the 
model number, and other information concerning the contract, all work installed shall comply with all applicable
performance, capacity, nature, and rating of the codes and regulations as amended by any 
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waivers. Before installing the work, the Contractor shall 
examine the drawings and the specifications for 14. Temporary Heating
compliance with applicable codes and regulations 
bearing on the work and shall immediately report any The Contractor shall provide and pay for temporary
discrepancy it may discover to the Contracting Officer. heating, covering, and enclosures necessary to properly
Where the requirements of the drawings and protect all work and materials against damage by
specifications fail to comply with the applicable code or dampness and cold, to dry out the work, and to facilitate
regulation, the Contracting Officer shall modify the the completion of the work. Any permanent heating
contract by change order pursuant to the clause entitled equipment used shall be turned over to the PHA in the
Changes herein to conform to the code or regulation. condition and at the time required by the specifications.

(b) The Contractor shall secure and pay for all permits, fees, 
and licenses necessary for the proper execution and 15. Availability and Use of Utility Services
completion of the work. Where the PHA can arrange for
the issuance of all or part of these permits, fees and (a) The PHA shall make all reasonably required amounts of
licenses, without cost to the Contractor, the contract utilities available to the Contractor from existing outlets
amount shall be reduced accordingly. and supplies, as specified in the contract. Unless

otherwise provided in the contract, the amount of each 
13. Health, Safety, and Accident Prevention utility service consumed shall be charged to or paid for by

the Contractor at prevailing rates charged to the PHA or, 
(a) In performing this contract, the Contractor shall: where the utility is produced by the PHA, at reasonable 

(1) Ensure that no laborer or mechanic shall be required rates determined by the Contracting Officer. The 
to work in surroundings or under working conditions Contractor shall carefully conserve any utilities furnished 
which are unsanitary, hazardous, or dangerous to without charge. 
his/her health and/or safety as determined under (b) The Contractor, at its expense and in a manner
construction safety and health standards promulgated satisfactory to the Contracting Officer, shall install and
by the Secretary of Labor by regulation; maintain all necessary temporary connections and

(2) Protect the lives, health, and safety of other persons; distribution lines, and all meters required to measure the 
(3) Prevent damage to property, materials, supplies, and amount of each utility used for the purpose of 

equipment; and, determining charges. Before final acceptance of the work
(4) Avoid work interruptions. by the PHA, the Contractor shall remove all the 
(b) For these purposes, the Contractor shall: temporary connections, distribution lines, meters, and 

(1) Comply with regulations and standards issued by the associated paraphernalia.
Secretary of Labor at 29 CFR Part 1926. Failure to 
comply may result in imposition of sanctions pursuant 16. Protection of Existing Vegetation, Structures,
to the Contract Work Hours and Safety Standards Act Equipment, Utilities, and Improvements
(Public Law 91-54, 83 Stat. 96), 40 U.S.C. 3701 et
seq.; and (a) The Contractor shall preserve and protect all structures,

(2) Include the terms of this clause in every subcontract equipment, and vegetation (such as trees, shrubs, and 
so that such terms will be binding on each grass) on or adjacent to the work site, which are not to be 
subcontractor. removed under this contract, and which do not 

(c) The Contractor shall maintain an accurate record of unreasonably interfere with the work required under this
exposure data on all accidents incident to work performed contract.
under this contract resulting in death, traumatic injury, (b) The Contractor shall only remove trees when specifically
occupational disease, or damage to property, materials, authorized to do so, and shall avoid damaging vegetation
supplies, or equipment, and shall report this data in the that will remain in place. If any limbs or branches of trees
manner prescribed by 29 CFR Part are broken during performance of this contract, or by the 
1904. careless operation of equipment, or by workmen, the 

(d) The Contracting Officer shall notify the Contractor of any Contractor shall trim those limbs or branches with a clean
noncompliance with these requirements and of the cut and paint the cut with a tree-pruning compound as
corrective action required. This notice, when delivered to directed by the Contracting Officer.
the Contractor or the Contractor’s representative at the (c) The Contractor shall protect from damage all existing 
site of the work, shall be deemed sufficient notice of the improvements and utilities (1) at or near the work site and
noncompliance and corrective action required. After (2) on adjacent property of a third party, the locations of
receiving the notice, the Contractor shall immediately which are made known to or should be known by the
take corrective action. If the Contractor fails or refuses to Contractor. Prior to disturbing the ground at the
take corrective action promptly, the Contracting Officer construction site, the Contractor shall ensure that all 
may issue an order stopping all or part of the work until underground utility lines are clearly marked.
satisfactory corrective action has been taken. The (d) The Contractor shall shore up, brace, underpin, secure,
Contractor shall not base any claim or request for and protect as necessary all foundations and other parts
equitable adjustment for additional time or money on any of existing structures adjacent to, adjoining, and in the
stop order issued under these circumstances. vicinity of the site, which may be affected by the

(e) The Contractor shall be responsible for its subcontractors’ excavations or other operations connected with the
compliance with the provisions of this clause. The construction of the project.
Contractor shall take such action with respect to any (e) Any equipment temporarily removed as a result of work
subcontract as the PHA, the Secretary of Housing and under this contract shall be protected, cleaned, and
Urban Development, or the Secretary of Labor shall replaced in the same condition as at the time of award of
direct as a means of enforcing such provisions. this contract.
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(f) New work which connects to existing work shall The contactor shall comply with the Clean Air Act, as 
correspond in all respects with that to which it connects amended, 42 USC 7401 et seq., the Federal Water 
and/or be similar to existing work unless otherwise Pollution Control Water Act, as amended, 33 U.S.C. 1251 
required by the specifications. et seq., and standards issued pursuant thereto in the 

(g) No structural members shall be altered or in any way facilities in which this contract is to be performed. 
weakened without the written authorization of the 

Contracting Officer, unless such work is clearly specified 19. Energy Efficiency
in the plans or specifications. 

(h) If the removal of the existing work exposes discolored or The Contractor shall comply with mandatory standards
unfinished surfaces, or work out of alignment, such and policies relating to energy efficiency which are
surfaces shall be refinished, or the material replaced as contained in the energy conservation plan issued in 
necessary to make the continuous work uniform and compliance with the Energy Policy and Conservation Act
harmonious. This, however, shall not be construed to (Pub.L. 94-163) for the State in which the work under the 
require the refinishing or reconstruction of dissimilar contract is performed.
finishes previously exposed, or finished surfaces in good
condition, but in different planes or on different levels 20. Inspection and Acceptance of
Construction when brought together by the removal of intervening
work, unless such refinishing or reconstruction is (a) Definitions. As used in this clause - 
specified in the plans or specifications. (1) “Acceptance” means the act of an authorized

(i) The Contractor shall give all required notices to any representative of the PHA by which the PHA approves
adjoining or adjacent property owner or other party before and assumes ownership of the work performed under this 
the commencement of any work. contract. Acceptance may be partial or complete. 

(j) The Contractor shall indemnify and save harmless the (2) “Inspection” means examining and testing the work
PHA from any damages on account of settlement or the performed under the contract (including, when 
loss of lateral support of adjoining property, any damages appropriate, raw materials, equipment, components, and 
from changes in topography affecting drainage, and from intermediate assemblies) to determine whether it 
all loss or expense and all damages for which the PHA conforms to contract requirements. 
may become liable in consequence of such injury or (3) “Testing” means that element of inspection that
damage to adjoining and adjacent structures and their determines the properties or elements, including 
premises. functional operation of materials, equipment, or their 

(k) The Contractor shall repair any damage to vegetation, components, by the application of established scientific 
structures, equipment, utilities, or improvements, principles and procedures. 
including those that are the property of a third party, (b) The Contractor shall maintain an adequate inspection
resulting from failure to comply with the requirements of system and perform such inspections as will ensure that
this contract or failure to exercise reasonable care in the work performed under the contract conforms to
performing the work. If the Contractor fails or refuses to contract requirements. All work is subject to PHA
repair the damage promptly, the Contracting Officer may inspection and test at all places and at all reasonable
have the necessary work performed and charge the cost times before acceptance to ensure strict compliance with
to the Contractor. the terms of the contract.

(c) PHA inspections and tests are for the sole benefit of the 
17. Temporary Buildings and Transportation of Materials PHA and do not: (1) relieve the Contractor of 

responsibility for providing adequate quality control
(a) Temporary buildings (e.g., storage sheds, shops, offices, measures; (2) relieve the Contractor of responsibility for 

sanitary facilities) and utilities may be erected by the loss or damage of the material before acceptance; (3)
Contractor only with the approval of the Contracting constitute or imply acceptance; or, (4) affect the
Officer and shall be built with labor and materials continuing rights of the PHA after acceptance of the
furnished by the Contractor without expense to the PHA. completed work under paragraph (j) below.
The temporary buildings and utilities shall remain the (d) The presence or absence of the PHA inspector does not
property of the Contractor and shall be removed by the relieve the Contractor from any contract requirement, nor
Contractor at its expense upon completion of the work. is the inspector authorized to change any term or
With the written consent of the Contracting Officer, the condition of the specifications without the Contracting
buildings and utilities may be abandoned and need not Officer’s written authorization. All instructions and 
be removed. approvals with respect to the work shall be given to the 

(b) The Contractor shall, as directed by the Contracting Contractor by the Contracting Officer.
Officer, use only established roadways, or use temporary (e) The Contractor shall promptly furnish, without additional
roadways constructed by the Contractor when and as charge, all facilities, labor, and material reasonably
authorized by the Contracting Officer. When materials are needed for performing such safe and convenient
transported in prosecuting the work, vehicles shall not be inspections and tests as may be required by the
loaded beyond the loading capacity recommended by the Contracting Officer. The PHA may charge to the 
manufacturer of the vehicle or prescribed by any federal, Contractor any additional cost of inspection or test when 
state, or local law or regulation. When it is necessary to work is not ready at the time specified by the Contractor 
cross curbs or sidewalks, the Contractor shall protect them for inspection or test, or when prior rejection makes
from damage. The Contractor shall repair or pay for the reinspection or retest necessary. The PHA shall perform
repair of any damaged curbs, sidewalks, or roads. all inspections and tests in a manner that will not 

unnecessarily delay the work. Special, full size, and 
18. Clean Air and Water performance tests shall be performed as described in the 

contract.
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(f) The PHA may conduct routine inspections of the occupied without proper remuneration therefore. If prior 
construction site on a daily basis. possession or use by the PHA delays the progress of the 

(g) The Contractor shall, without charge, replace or correct work or causes additional expense to the Contractor, an 
work found by the PHA not to conform to contract equitable adjustment shall be made in the contract price 
requirements, unless the PHA decides that it is in its or the time of completion, and the contract shall be 
interest to accept the work with an appropriate modified in writing accordingly. 
adjustment in contract price. The Contractor shall
promptly segregate and remove rejected material from 22. Warranty of Title
the premises.

(h) If the Contractor does not promptly replace or correct The Contractor warrants good title to all materials,
rejected work, the PHA may (1) by contract or otherwise, supplies, and equipment incorporated in the work and
replace or correct the work and charge the cost to the agrees to deliver the premises together with all
Contractor, or (2) terminate for default the Contractor’s improvements thereon free from any claims, liens or
right to proceed. charges, and agrees further that neither it nor any other

(i) If any work requiring inspection is covered up without ap- person, firm or corporation shall have any right to a lien 
proval of the PHA, it must, if requested by the Contracting upon the premises or anything appurtenant thereto.
Officer, be uncovered at the expense of the Contractor. If 
at any time before final acceptance of the entire work, the 23. Warranty of 
Construction PHA considers it necessary or advisable, to examine
work already completed by removing or tearing it out, the (a) In addition to any other warranties in this contract, the
Contractor, shall on request, promptly furnish all Contractor warrants, except as provided in paragraph (j)
necessary facilities, labor, and material. If such work is of this clause, that work performed under this contract
found to be defective or nonconforming in any material conforms to the contract requirements and is free of any
respect due to the fault of the Contractor or its defect in equipment, material, or workmanship performed
subcontractors, the Contractor shall defray all the by the Contractor or any subcontractor or supplier at any 
expenses of the examination and of satisfactory tier. This warranty shall continue for a period of
reconstruction. If, however, such work is found to meet (one year unless otherwise indicated) from the date of final
the requirements of the contract, the Contracting Officer acceptance of the work. If the PHA takes possession of
shall make an equitable adjustment to cover the cost of any part of the work before final acceptance, this warranty
the examination and reconstruction, including, if shall continue for a period of (one year unless otherwise
completion of the work was thereby delayed, an indicated) from the date that the PHA takes
extension of time. possession.

(j) The Contractor shall notify the Contracting Officer, in (b) The Contractor shall remedy, at the Contractor’s
writing, as to the date when in its opinion all or a expense, any failure to conform, or any defect. In
designated portion of the work will be substantially addition, the Contractor shall remedy, at the Contractor’s
completed and ready for inspection. If the Architect expense, any damage to PHA-owned or controlled real or
determines that the state of preparedness is as personal property when the damage is the result of—
represented, the PHA will promptly arrange for the (1) The Contractor’s failure to conform to contract require- 
inspection. Unless otherwise specified in the contract, the merits; or
PHA shall accept, as soon as practicable after completion (2) Any defects of equipment, material, workmanship or 
and inspection, all work required by the contract or that design furnished by the Contractor.
portion of the work the Contracting Officer determines and (c) The Contractor shall restore any work damaged in
designates can be accepted separately. Acceptance shall fulfilling the terms and conditions of this clause. The 
be final and conclusive except for latent defects, fraud, Contractor’s warranty with respect to work repaired or
gross mistakes amounting to fraud, or the PHA’s right replaced will run for (one year unless otherwise indicated)
under any warranty or guarantee. from the date of repair or replacement.

(d) The Contracting Officer shall notify the Contractor, in 
21. Use and Possession Prior to Completion writing, within a reasonable time after the discovery of

any failure, defect or damage.
(a) The PHA shall have the right to take possession of or use (e) If the Contractor fails to remedy any failure, defect, or 

any completed or partially completed part of the work. damage within a reasonable time after receipt of notice,
Before taking possession of or using any work, the the PHA shall have the right to replace, repair or
Contracting Officer shall furnish the Contractor a list of otherwise remedy the failure, defect, or damage at the
items of work remaining to be performed or corrected on Contractor’s expense.
those portions of the work that the PHA intends to take (f) With respect to all warranties, express or implied, from
possession of or use. However, failure of the Contracting subcontractors, manufacturers, or suppliers for work
Officer to list any item of work shall not relieve the performed and materials furnished under this contract,
Contractor of responsibility for complying with the terms of the Contractor shall:
the contract. The PHA’s possession or use shall not be (1) Obtain all warranties that would be given in normal
deemed an acceptance of any work under the contract. commercial practice;

(b) While the PHA has such possession or use, the (2) Require all warranties to be executed in writing, for the 
Contractor shall be relieved of the responsibility for (1) the benefit of the PHA; and,
loss of or damage to the work resulting from the PHA’s (3) Enforce all warranties for the benefit of the PHA.
possession or use, notwithstanding the terms of the (g) In the event the Contractor’s warranty under paragraph
clause entitled Permits and Codes herein; (2) all (a) of this clause has expired, the PHA may bring suit at 
maintenance costs on the areas occupied; and, (3) its own expense to enforce a subcontractor’s,
furnishing heat, light, power, and water used in the areas manufacturer’s or supplier’s warranty.
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(h) Unless a defect is caused by the negligence of the basis for determining progress payments. The breakdown 
Contractor or subcontractor or supplier at any tier, the shall be approved by the Contracting Officer and must be 
Contractor shall not be liable for the repair of any defect of acceptable to HUD. If the contract covers more than one 
material or design furnished by the PHA nor for the repair project, the Contractor shall furnish a separate 
of any damage that results from any defect in PHA breakdown for each. The values and quantities employed 
furnished material or design. in making up this breakdown are for determining the 

(i) Notwithstanding any provisions herein to the contrary, the amount of progress payments and shall not be construed 
establishment of the time periods in paragraphs (a) and as a basis for additions to or deductions from the contract 
(c) above relate only to the specific obligation of the price. The Contractor shall prorate its overhead and profit 
Contractor to correct the work, and have no relationship over the construction period of the contract. 
to the time within which its obligation to comply with the (d) The Contractor shall submit, on forms provided by the
contract may be sought to be enforced, nor to the time PHA, periodic estimates showing the value of the work
within which proceedings may be commenced to performed during each period based upon the approved
establish the Contractor’s liability with respect to its 
obligation other than specifically to correct the work. submitted not later than   days in advance of 

(j) This warranty shall not limit the PHA’s rights under the the date set for payment and are subject to correction and 
Inspection and Acceptance of Construction clause of this revision as required. The estimates must be approved by 
contract with respect to latent defects, gross mistakes or the Contracting Officer with the concurrence of the 
fraud. Architect prior to payment. If the contract covers more 

than one project, the Contractor shall furnish a 
24. Prohibition Against Liens separate progress payment estimate for each. 

(e) Along with each request for progress payments and the
The Contractor is prohibited from placing a lien on the required estimates, the Contractor shall furnish the
PHA’s property. This prohibition shall apply to all following certification, or payment shall not be made: I
subcontractors at any tier and all materials suppliers. hereby certify, to the best of my knowledge and belief,

that:
Administrative Requirements (1) The amounts requested are only for performance in

accordance with the specifications, terms, and
25. Contract Period conditions of the contract; 

(2) Payments to subcontractors and suppliers have been
made from previous payments received under the

this contract within calendar days of the contract, and timely payments will be made from the
effective date of the contract, or within the time schedule proceeds of the payment covered by this certification,
established in the notice to proceed issued by the in accordance with subcontract agreements; and,
Contracting Officer. (3) This request for progress payments does not include

any amounts which the prime contractor intends to
26. Order of Provisions withhold or retain from a subcontractor or supplier in
accordance with the terms and conditions of the

In the event of a conflict between these General subcontract.
Conditions and the Specifications, the General 
Conditions shall prevail. In the event of a conflict between 
the contract and any applicable state or local law or Name: 
regulation, the state or local law or regulation shall 
prevail; provided that such state or local law or regulation 
does not conflict with, or is less restrictive than applicable Title: 
federal law, regulation, or Executive Order. In the event of 
such a conflict, applicable federal law, regulation, and 
Executive Order shall prevail. Date: 

27. Payments (f) Except as otherwise provided in State law, the PHA shall
retain ten (10) percent of the amount of progress
(a) The PHA shall pay the Contractor the price as provided in payments until completion and acceptance of all work

this contract. under the contract; except, that if upon completion of 50 
(b) The PHA shall make progress payments approximately percent of the work, the Contracting Officer, after

every 30 days as the work proceeds, on estimates of consulting with the Architect, determines that the 
work accomplished which meets the standards of quality Contractor’s performance and progress are satisfactory,
established under the contract, as approved by the the PHA may make the remaining payments in full for the 
Contracting Officer. The PHA may, subject to written work subsequently completed. If the Contracting Officer
determination and approval of the Contracting Officer, subsequently determines that the Contractor’s
make more frequent payments to contractors which are performance and progress are unsatisfactory, the PHA 
qualified small businesses. shall reinstate the ten (10) percent (or other percentage

(c) Before the first progress payment under this contract, the as provided in State law) retainage until such time as the 
Contractor shall furnish, in such detail as requested by Contracting Officer determines that performance and
the Contracting Officer, a breakdown of the total contract progress are satisfactory.
price showing the amount included therein for each (g) The Contracting Officer may authorize material delivered
principal category of the work, which shall substantiate on the site and preparatory work done to be taken into
the payment amount requested in order to provide a consideration when computing progress payments.



Previous editions are obsolete 
Replaces form HUD-5370-A 

Page 10 of 19 

General Conditions for Construction Contracts 

SECTION 00 72 13 

form HUD-5370 (1/2014) 

Material delivered to the Contractor at locations other than responsibilities of the parties (e.g., change in the PHA 
the site may also be taken into consideration if the address). All other contract modifications shall be in the 
Contractor furnishes satisfactory evidence that (1) it has form of supplemental agreements signed by the 
acquired title to such material; (2) the material is properly Contractor and the Contracting Officer. 
stored in a bonded warehouse, storage yard, or similar (c) When a proposed modification requires the approval of 
suitable place as may be approved by the Contracting HUD prior to its issuance (e.g., a change order that
Officer; (3) the material is insured to cover its full value; exceeds the PHA’s approved threshold), such 
and (4) the material will be used to perform this contract. modification shall not be effective until the required
Before any progress payment which includes delivered approval is received by the PHA.
material is made, the Contractor shall furnish such 
documentation as the Contracting Officer may require to 29. Changes
assure the protection of the PHA’s interest in such 
materials. The Contractor shall remain responsible for (a) The Contracting Officer may, at any time, without notice
such stored material notwithstanding the transfer of title to the sureties, by written order designated or indicated
to the PHA. to be a change order, make changes in the work within 

(h) All material and work covered by progress payments the general scope of the contract including changes:
made shall, at the time of payment become the sole (1) In the specifications (including drawings and designs);
property of the PHA, but this shall not be construed as (1) (2) In the method or manner of performance of the work;
relieving the Contractor from the sole responsibility for all (3) PHA-furnished facilities, equipment, materials,
material and work upon which payments have been made services, or site; or,
or the restoration of any damaged work; or, (2) waiving the (4) Directing the acceleration in the performance of the 
right of the PHA to require the fulfillment of all of the terms work.
of the contract. In the event the work of the Contractor has (b) Any other written order or oral order (which, as used in
been damaged by other contractors or persons other than this paragraph (b), includes direction, instruction,
employees of the PHA in the course of their employment, interpretation, or determination) from the Contracting
the Contractor shall restore such damaged work without Officer that causes a change shall be treated as a
cost to the PHA and to seek redress for its damage only change order under this clause; provided, that the
from those who directly Contractor gives the Contracting Officer written notice 
caused it. stating (1) the date, circumstances and source of the 

(i) The PHA shall make the final payment due the Contractor order and (2) that the Contractor regards the order as a 
under this contract after (1) completion and final change order.
acceptance of all work; and (2) presentation of release of (c) Except as provided in this clause, no order, statement or
all claims against the PHA arising by virtue of this contract, conduct of the Contracting Officer shall be treated as a
other than claims, in stated amounts, that the Contractor change under this clause or entitle the Contractor to an
has specifically excepted from the operation of the release. equitable adjustment.
Each such exception shall embrace no more than one (d) If any change under this clause causes an increase or
claim, the basis and scope of which shall be clearly decrease in the Contractor’s cost of, or the time required
defined. The amounts for such excepted claims shall not for the performance of any part of the work under this
be included in the request for final payment. A release may contract, whether or not changed by any such order, the 
also be required of the assignee if the Contractor’s claim to Contracting Officer shall make an equitable adjustment
amounts payable under this contract and modify the contract in writing. However, except for a
has been assigned. adjustment based on defective specifications, no proposal

(j) Prior to making any payment, the Contracting Officer may for any change under paragraph (b) above shall be 
require the Contractor to furnish receipts or other allowed for any costs incurred more than 20 days (5 days 
evidence of payment from all persons performing work for oral orders) before the Contractor gives written notice
and supplying material to the Contractor, if the as required. In the case of defective specifications for
Contracting Officer determines such evidence is which the PHA is responsible, the equitable adjustment
necessary to substantiate claimed costs. shall include any increased cost reasonably incurred by 

(k) The PHA shall not; (1) determine or adjust any claims for the Contractor in attempting to comply with
payment or disputes arising there under between the the defective specifications.
Contractor and its subcontractors or material suppliers; (e) The Contractor must assert its right to an adjustment
or, (2) withhold any moneys for the protection of the under this clause within 30 days after (1) receipt of a 
subcontractors or material suppliers. The failure or written change order under paragraph (a) of this clause,
refusal of the PHA to withhold moneys from the or (2) the furnishing of a written notice under paragraph
Contractor shall in nowise impair the obligations of any (b) of this clause, by submitting a written statement
surety or sureties under any bonds furnished under this describing the general nature and the amount of the
contract. proposal. If the facts justify it, the Contracting Officer may 

extend the period for submission. The proposal may be 
28. Contract Modifications included in the notice required under paragraph (b) 

above. No proposal by the Contractor for an equitable 
(a) Only the Contracting Officer has authority to modify any adjustment shall be allowed if asserted after final 

term or condition of this contract. Any contract payment under this contract. 
modification shall be authorized in writing. (f) The Contractor’s written proposal for equitable

(b) The Contracting Officer may modify the contract adjustment shall be submitted in the form of a lump sum
unilaterally (1) pursuant to a specific authorization stated proposal supported with an itemized breakdown of all
in a contract clause (e.g., Changes); or (2) for increases and decreases in the contract in at least the 
administrative matters which do not change the rights or following details:
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(1) Direct Costs. Materials (list individual items, the been so suspended, delayed, or interrupted by any other 
quantity and unit cost of each, and the aggregate cause, including the fault or negligence of the Contractor 
cost); Transportation and delivery costs associated or for which any equitable adjustment is provided for or 
with materials; Labor breakdowns by hours or unit excluded under any other provision of this contract. costs 
(identified with specific work to be performed); (c) A claim under this clause shall not be allowed (1) for any 
Construction equipment exclusively necessary for the costs incurred more than 20 days before the Contractor
change; Costs of preparation and/ or revision to shop shall have notified the Contracting Officer in writing of
drawings resulting from the change; Worker’s the act or failure to act involved (but this requirement
Compensation and Public Liability Insurance; shall not apply as to a claim resulting from a suspension
Employment taxes under FICA and FUTA; and, Bond order); and, (2) unless the claim, in an amount stated, is
Costs when size of change warrants revision. asserted in writing as soon as practicable after the

(2) Indirect Costs. Indirect costs may include overhead, termination of the suspension, delay, or interruption, but 
general and administrative expenses, and fringe not later than the date of final payment under the
benefits not normally treated as direct costs. contract.

(3) Profit. The amount of profit shall be negotiated and 
may vary according to the nature, extent, and 31. Disputes
complexity of the work required by the change. The 

allowability of the direct and indirect costs shall be (a) “Claim,” as used in this clause, means a written demand
determined in accordance with the Contract Cost or written assertion by one of the contracting parties
Principles and Procedures for Commercial Firms in Part seeking, as a matter of right, the payment of money in a
31 of the Federal Acquisition Regulation (48 CFR 1-31), sum certain, the adjustment or interpretation of contract
as implemented by HUD Handbook 2210.18, in effect on terms, or other relief arising under or relating to the 
the date of this contract. The Contractor shall not be contract. A claim arising under the contract, unlike a
allowed a profit on the profit received by any claim relating to the contract, is a claim that can be
subcontractor. Equitable adjustments for deleted work resolved under a contract clause that provides for the 
shall include a credit for profit and may include a credit for relief sought by the claimant. A voucher, invoice, or other
indirect costs. On proposals covering both increases and routine request for payment that is not in dispute when
decreases in the amount of the contract, the application of submitted is not a claim. The submission may be
indirect costs and profit shall be on the net-change in converted to a claim by complying with the requirements
direct costs for the Contractor or subcontractor of this clause, if it is disputed either as to liability or 
performing the work. amount or is not acted upon in a reasonable time.

(g) The Contractor shall include in the proposal its request (b) Except for disputes arising under the clauses entitled 
for time extension (if any), and shall include sufficient Labor Standards - Davis Bacon and Related Acts, herein,
information and dates to demonstrate whether and to all disputes arising under or relating to this contract,
what extent the change will delay the completion of the including any claims for damages for the alleged breach
contract in its entirety. thereof which are not disposed of by agreement, shall be 

(h) The Contracting Officer shall act on proposals within 30 resolved under this clause.
days after their receipt, or notify the Contractor of the (c) All claims by the Contractor shall be made in writing and
date when such action will be taken. submitted to the Contracting Officer for a written decision.

(i) Failure to reach an agreement on any proposal shall be a A claim by the PHA against the Contractor shall be
dispute under the clause entitled Disputes herein. subject to a written decision by the Contracting Officer.
Nothing in this clause, however, shall excuse the (d) The Contracting Officer shall, within 60 (unless otherwise
Contractor from proceeding with the contract as changed. indicated) days after receipt of the request, decide the

(j) Except in an emergency endangering life or property, no claim or notify the Contractor of the date by which the
change shall be made by the Contractor without a prior decision will be made.
order from the Contracting Officer. (e) The Contracting Officer’s decision shall be final unless

the Contractor (1) appeals in writing to a higher level in 
30. Suspension of Work the PHA in accordance with the PHA’s policy and 

procedures, (2) refers the appeal to an independent
(a) The Contracting Officer may order the Contractor in mediator or arbitrator, or (3) files suit in a court of 

writing to suspend, delay, or interrupt all or any part of the competent jurisdiction. Such appeal must be made within
work of this contract for the period of time that the (30 unless otherwise indicated) days after receipt of the 

Contracting Officer determines appropriate for the Contracting Officer’s decision.
convenience of the PHA. (f) The Contractor shall proceed diligently with performance

(b) If the performance of all or any part of the work is, for an of this contract, pending final resolution of any request for 
unreasonable period of time, suspended, delayed, or relief, claim, appeal, or action arising under or relating to
interrupted (1) by an act of the Contracting Officer in the the contract, and comply with any decision of the
administration of this contract, or (2) by the Contracting Contracting Officer.
Officer’s failure to act within the time specified (or within a 
reasonable time if not specified) in this contract an 32. Default
adjustment shall be made for any increase in the cost of 
performance of the contract (excluding profit) necessarily (a) If the Contractor refuses or fails to prosecute the work, or
caused by such unreasonable suspension, delay, or any separable part thereof, with the diligence that will
interruption and the contract modified in writing insure its completion within the time specified in this
accordingly. However, no adjustment shall be made contract, or any extension thereof, or fails to complete
under this clause for any suspension, delay, or said work within this time, the Contracting Officer may, by
interruption to the extent that performance would have written notice to the Contractor, terminate the right to 



Previous editions are obsolete 
Replaces form HUD-5370-A 

Page 12 of 19 

General Conditions for Construction Contracts 

SECTION 00 72 13 

form HUD-5370 (1/2014) 

proceed with the work (or separable part of the work) that completion of the work together with any increased costs 
has been delayed. In this event, the PHA may take over occasioned the PHA in completing the work. 
the work and complete it, by contract or otherwise, and (c) If the PHA does not terminate the Contractor’s right to 
may take possession of and use any materials, proceed, the resulting damage will consist of liquidated
equipment, and plant on the work site necessary for damages until the work is completed or accepted.
completing the work. The Contractor and its sureties shall 
be liable for any damage to the PHA resulting from the 34. Termination for 
Convenience Contractor’s refusal or failure to complete the work within 
the specified time, whether or not the Contractor’s right to (a) The Contracting Officer may terminate this contract in
proceed with the work is terminated. This liability includes whole, or in part, whenever the Contracting Officer
any increased costs incurred by the PHA in completing determines that such termination is in the best interest of
the work. the PHA. Any such termination shall be effected by

(b) The Contractor’s right to proceed shall not be terminated delivery to the Contractor of a Notice of Termination
or the Contractor charged with damages under this specifying the extent to which the performance of the
clause if— work under the contract is terminated, and the date upon

(1) The delay in completing the work arises from which such termination becomes effective.
unforeseeable causes beyond the control and without (b) If the performance of the work is terminated, either in
the fault or negligence of the Contractor. Examples of whole or in part, the PHA shall be liable to the Contractor
such causes include (i) acts of God, or of the public for reasonable and proper costs resulting from such
enemy, (ii) acts of the PHA or other governmental termination upon the receipt by the PHA of a properly
entity in either its sovereign or contractual capacity, presented claim setting out in detail: (1) the total cost of
(iii) acts of another contractor in the performance of a the work performed to date of termination less the total
contract with the PHA, (iv) fires, (v) floods, (vi) amount of contract payments made to the Contractor; (2)
epidemics, (vii) quarantine restrictions, (viii) strikes, the cost (including reasonable profit) of settling and
(ix) freight embargoes, (x) unusually severe weather, paying claims under subcontracts and material orders for 
or (xi) delays of subcontractors or suppliers at any tier work performed and materials and supplies delivered to
arising from unforeseeable causes beyond the control the site, payment for which has not been made by the
and without the fault or negligence of both the PHA to the Contractor or by the Contractor to the
Contractor and the subcontractors or suppliers; and subcontractor or supplier; (3) the cost of preserving and

(2) The Contractor, within days (10 days unless otherwise protecting the work already performed until the PHA or
indicated) from the beginning of such delay (unless assignee takes possession thereof or assumes
extended by the Contracting Officer) notifies the responsibility therefore; (4) the actual or estimated cost of 
Contracting Officer in writing of the causes of delay. legal and accounting services reasonably necessary to
The Contracting Officer shall ascertain the facts and prepare and present the termination claim to the PHA;
the extent of the delay. If, in the judgment of the and (5) an amount constituting a reasonable profit on the
Contracting Officer, the findings of fact warrant such value of the work performed by the Contractor.
action, time for completing the work shall be extended (c) The Contracting Officer will act on the Contractor’s claim
by written modification to the contract. The findings of within days (60 days unless otherwise indicated) of
the Contracting Officer shall be reduced to a written receipt of the Contractor’s claim.
decision which shall be subject to the provisions of (d) Any disputes with regard to this clause are expressly
the Disputes clause of this contract. made subject to the provisions of the Disputes clause of 

(c) If, after termination of the Contractor’s right to proceed, it this contract.
is determined that the Contractor was not in default, or 
that the delay was excusable, the rights and obligations 35. Assignment of Contract
of the parties will be the same as if the termination had 
been for convenience of the PHA. The Contractor shall not assign or transfer any interest in

this contract; except that claims for monies due or to
33. Liquidated Damages become due from the PHA under the contract may be 

assigned to a bank, trust company, or other financial
(a) If the Contractor fails to complete the work within the time institution. Such assignments of claims shall only be

specified in the contract, or any extension, as specified in made with the written concurrence of the Contracting
the clause entitled Default of this contract, the Contractor Officer. If the Contractor is a partnership, this contract
shall pay to the PHA as liquidated damages, the sum of shall inure to the benefit of the surviving or remaining
$   Contracting Officer insert amount] for member(s) of such partnership as approved by the 
each day of delay. If different completion dates are Contracting Officer.
specified in the contract for separate parts or stages of the
work, the amount of liquidated damages shall be 36. Insurance
assessed on those parts or stages which are delayed. To 
the extent that the Contractor’s delay or nonperformance (a) Before commencing work, the Contractor and each 
is excused under another clause in this contract, subcontractor shall furnish the PHA with certificates of
liquidated damages shall not be due the PHA. The insurance showing the following insurance is in force and
Contractor remains liable for damages caused other than will insure all operations under the Contract:
by delay. (1) Workers’ Compensation, in accordance with state or 

(b) If the PHA terminates the Contractor’s right to proceed, Territorial Workers’ Compensation laws.
the resulting damage will consist of liquidated damages (2) Commercial General Liability with a combined single
until such reasonable time as may be required for final limit for bodily injury and property damage of not less

than $  [Contracting Officer insert amount] 
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per occurrence to protect the Contractor and each (2) “Subcontractor” means any supplier, vendor, or firm
subcontractor against claims for bodily injury or death that furnishes supplies, materials, equipment, or
and damage to the property of others. This shall cover services to or for the Contractor or another
the use of all equipment, hoists, and vehicles subcontractor.
on the site(s) not covered by Automobile Liability (b) The Contractor shall not enter into any subcontract with 
under (3) below. If the Contractor has a "claims made” any subcontractor who has been temporarily denied
policy, then the following additional requirements participation in a HUD program or who has been
apply: the policy must provide a “retroactive date” suspended or debarred from participating in contracting
which must be on or before the programs by any agency of the United States
execution date of the Contract; and the extended Government or of the state in which the work under this 
reporting period may not be less than five years contract is to be performed.
following the completion date of the Contract. (c) The Contractor shall be as fully responsible for the acts or 

(3) Automobile Liability on owned and non -owned motor omissions of its subcontractors, and of persons either
vehicles used on the site(s) or in connection therewith directly or indirectly employed by them as for the acts or
for a combined single limit for bodily injury and omissions of persons directly employed by the
property damage of not less than $ Contractor.
[Contracting Officer insert amount] per occurrence. (d) The Contractor shall insert appropriate clauses in all 

(b) Before commencing work, the Contractor shall furnish the subcontracts to bind subcontractors to the terms and
PHA with a certificate of insurance evidencing that conditions of this contract insofar as they are applicable
Builder’s Risk (fire and extended coverage) Insurance on to the work of subcontractors.
all work in place and/or materials stored at the building (e) Nothing contained in this contract shall create any 
site(s), including foundations and building equipment, is contractual relationship between any subcontractor and 
in force. The Builder’s Risk Insurance shall be for the the PHA or between the subcontractor and HUD.
benefit of the Contractor and the PHA as their interests
may appear and each shall be named in the policy or 38. Subcontracting with Small and Minority Firms,
policies as an insured. The Contractor in installing Women’s Business Enterprise, and Labor Surplus
equipment supplied by the PHA shall carry insurance on Area Firms
such equipment from the time the Contractor takes 
possession thereof until the Contract work is accepted by The Contractor shall take the following steps to ensure
the PHA. The Builder’s Risk Insurance need not be that, whenever possible, subcontracts are awarded to
carried on excavations, piers, footings, or foundations small business firms, minority firms, women’s business
until such time as work on the superstructure is started. It enterprises, and labor surplus area firms:
need not be carried on landscape work. Policies shall
furnish coverage at all times for the full cash value of all
completed construction, as well as materials in place
and/or stored at the site(s), whether or not partial
payment has been made by the PHA. The Contractor
may terminate this insurance on buildings as of the date
taken over for occupancy by the PHA. The Contractor is
not required to carry Builder’s Risk Insurance for
modernization work which does not involve structural
alterations or additions and where the PHA’s existing fire
and extended coverage policy can be endorsed to
include such work.

(c) All insurance shall be carried with companies which are
financially responsible and admitted to do business in the
State in which the project is located. If any such
insurance is due to expire during the construction period,
the Contractor (including subcontractors, as applicable)
shall not permit the coverage to lapse and shall furnish
evidence of coverage to the Contracting Officer. All
certificates of insurance, as evidence of coverage, shall
provide that no coverage may be canceled or non-
renewed by the insurance company until at least 30 days
prior written notice has been given to the Contracting
Officer.

37. Subcontracts

(a) Definitions. As used in this contract - 
(1) “Subcontract” means any contract, purchase order, or

other purchase agreement, including modifications and
change orders to the foregoing, entered into by a
subcontractor to furnish supplies, materials,
equipment, and services for the performance of the
prime contract or a subcontract.

(a) Placing qualified small and minority businesses and 
women’s business enterprises on solicitation lists;
(b) Ensuring that small and minority businesses and
women’s business enterprises are solicited whenever they
are potential sources;
(c) Dividing total requirements, when economically feasible,
into smaller tasks or quantities to permit maximum
participation by small and minority businesses and women’s
business enterprises;
(d) Establishing delivery schedules, where the requirements
of the contract permit, which encourage participation by small
and minority businesses and women’s business enterprises;
and
(e) Using the services and assistance of the U.S. Small
Business Administration, the Minority Business
Development Agency of the U.S. Department of
Commerce, and State and local governmental small
business agencies.

39. Equal Employment Opportunity
During the performance of this contract, the Contractor/
Seller agrees as follows:

(a) The Contractor/Seller shall not discriminate against any
employee or applicant for employment because of of race color,
religion, sex, sexual orientation, gender identity, disability, or
national origin.
(b) The Contractor/Seller shall take affirmative action to

ensure that applicants are employed, and that employees
are treated during employment without regard to their race,

color, religion, sex, sexual orientation, gender identity, 
disability, or national origin. Such action shall 
include, but not be limited to, (1) employment, (2) upgrading 
demotion, (4) transfer, (5) recruitment or 

recruitment advertising, (6) layoff or termination, (7) rates 
of pay or other forms of compensation, and (8) selection 
for training,including apprenticeship 
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(c) The Contractor/Seller agrees to post in conspicuous places
available to employees and applicants for employment the notices
to be provided by the Contracting Officer setting forth the
provisions of this nondiscrimination clause.
(d) The Contractor/Seller shall, in all solicitations or 
advertisements for employees placed by or on behalf of the
Contractor/Seller, state that all qualified applicants will receive 
consideration for employment without regard to race, color, 
religion, sex, or national origin. 
(e) The Contractor/Seller shall send, to each labor union or
representative of workers with which it has a collective 
bargaining agreement or other contract or understanding, the 
notice to be provided by the Contracting Officer advising the 
labor union or workers’ representative of the Contractor’s 
commitments under this clause, and post copies of the notice 
in conspicuous places available to employees and applicants 
for employment. 
(f) The Contractor/Seller shall comply with Executive Order
11246, as amended, and the rules, regulations, and orders of
the Secretary of Labor.
(g) The Contractor/Seller shall furnish all information and reports
required by Executive Order 11246, as amended, Section 503 of
the Rehabilitation Act of 1973, as amended, and by rules,
regulations, and orders of the Secretary of Labor, or pursuant
thereto. The Contractor/Seller shall permit

access to its books, records, and accounts by the 
Secretary of Labor for purposes of investigation to 
ascertain compliance with such rules, regulations, and 
orders. 

(h) In the event of a that the Contractor/Seller is in noncompliance
with the nondiscrimination clauses of this contract or with any of
such rules, regulations, or orders, this contract may be canceled,
terminated or suspended in whole or in part and the
contractor/seller may be declared ineligible for further
Government contracts in accordance with procedures authorized 
in Executive Order 11246 of September 24, 1965, and such other
sanctions may be imposed and remedies invoked as provided in
Executive Order 11246 of September 24, 1965, or by rule,
regulation, or order of the Secretary of Labor, or as otherwise
provided by law.

(i) The contractor/seller will include the provisions of
paragraphs (a) through (h) in every subcontract or purchase
order unless exempted by rules, regulations, or orders of the
Secretary of Labor issued pursuant to section 204 of Executive
Order 11246 of September 24, 1965, so that such provisions
will be binding upon each sub[contractor/seller] or vendor. The
[contractor/seller] will take such action with respect to any
subcontract or purchase order as may be directed by the
Secretary of Labor as a means of enforcing such provisions in
cluding sanctions for noncompliance: Provided, however, that
in the event the [contractor/seller] becomes involved in, or is
threatened with, litigation with a subcontractor or vendor as a
result of such direction, the [contractor/seller] may request the
United States to enter into such litigation to protect the
interests of the United States.
(j) Compliance with the requirements of this clause shall be

to the maximum extent consistent with, but not in
derogation of, compliance with section 7(b) of the Indian
Self-Determination and Education Assistance Act and the
Indian Preference clause of this contract.

40. Employment, Training, and Contracting
Opportunities for Low-Income Persons, Section 3 of the 
Housing and Urban Development Act of 1968.

(a) The work to be performed under this contract is subject to
the requirements of Section 3 of the Housing and Urban
Development Act of 1968, as amended, 12 U.S.C. 1701u (section
3). The purpose of section 3 is to ensure that employment and
other economic opportunities generated by HUD assistance or
HUD-assisted projects covered by Section 3, shall, to the greatest
extent feasible, be directed to low- and very low-income persons,
particularly persons who are recipients of HUD assistance for

housing. 
(b) The parties to this contract agree to comply with HUD's
regulations in 24 CFR Part 75, which implement Section 3. As
evidenced by their execution of this contract, the parties to this
contract certify that they are under no contractual or other
impediment that would prevent them from complying with the
Part 75 regulations.
(c) The contractor agrees to send to each labor organization
or representative of workers with which the contractor has a
collective bargaining agreement or other understanding, if any,
a notice advising the labor organization or workers'
representative of the contractor's commitments under this
section 3 clause and will post copies of the notice in
conspicuous places at the work site where both employees and
applicants for training and employment positions can see the
notice. The notice shall describe the Section 3 prioritization
requirements and shall state the minimum percentages of labor
hour requirements established in the Benchmark Notice (FR-
6085-N-04).
(d) The contractor agrees to include this section 3 clause in
every subcontract subject to compliance with regulations in 24
CFR Part 75, and agrees to take appropriate action, as
provided in an applicable provision of the subcontract or in this
section 3 clause, upon a finding that the subcontractor is in
violation of the regulations in 24 CFR Part 75. The contractor
will not subcontract with any subcontractor where the
contractor has notice or knowledge that the subcontractor has
been found in violation of the regulations in 24 CFR Part 75.
(e) Noncompliance with HUD's regulations in 24 CFR Part 75
may result in sanctions, termination of this contract for default,
and debarment or suspension from future HUD assisted
contracts.
(f) Contracts, subcontracts, grants, or subgrants subject to
Section 7(b) of the Indian Self-Determination and Education
Assistance Act (25 U.S.C. 5307(b)) or subject to tribal
preference requirements as authorized under 101(k) of the
Native American Housing Assistance and Self-Determination
Act (25 U.S.C. 4111(k)) must provide preferences in
employment, training, and business opportunities to Indians and
Indian organizations, and are therefore not subject to the
requirements of 24 CFR Part 75.
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41. Interest of Members of Congress (a) The PHA, HUD, or Comptroller General of the United
States, or any of their duly authorized representatives

No member of or delegate to the Congress of the United shall, until 3 years after final payment under this contract,
States of America shall be admitted to any share or part of have access to and the right to examine any of the 
this contract or to any benefit that may arise therefrom. Contractor’s directly pertinent books, documents, papers,

or other records involving transactions related to this 
42. Interest of Members, Officers, or Employees and contract for the purpose of making audit, examination,

Former Members, Officers, or Employees excerpts, and transcriptions.
(b) The Contractor agrees to include in first-tier subcontracts

No member, officer, or employee of the PHA, no member under this contract a clause substantially the same as
of the governing body of the locality in which the project paragraph (a) above. “Subcontract,” as used in this 
is situated, no member of the governing body of the clause, excludes purchase orders not exceeding
locality in which the PHA was activated, and no other $10,000.
public official of such locality or localities who exercises (c) The periods of access and examination in paragraphs (a) 
any functions or responsibilities with respect to the and (b) above for records relating to (1) appeals under the
project, shall, during his or her tenure, or for one year Disputes clause of this contract, (2) litigation or settlement
thereafter, have any interest, direct or indirect, in this of claims arising from the performance of this contract, or
contract or the proceeds thereof. (3) costs and expenses of this contract to which the PHA, 

HUD, or Comptroller General or any of their duly
43. Limitations on Payments made to Influence Certain authorized representatives has taken exception shall 

Federal Financial Transactions continue until disposition of such appeals, litigation, 
claims, or exceptions. 

(a) The Contractor agrees to comply with Section 1352 of 
Title 31, United States Code which prohibits the use of 46. Labor Standards - Davis-Bacon and Related 
Acts Federal appropriated funds to pay any person for
influencing or attempting to influence an officer or If the total amount of this contract exceeds $2,000, the
employee of any agency, a Member of Congress, and Federal labor standards set forth in the clause below shall
officer or employee of Congress, or an employee of a apply to the development or construction work to be
Member of Congress in connection with any of the performed under the contract.
following covered Federal actions: the awarding of any (a) Minimum Wages.
Federal contract; the making of any Federal grant; the (1) All laborers and mechanics employed under this
making of any Federal loan; the entering into of any contract in the development or construction of the
cooperative agreement; or the modification of any project(s) involved will be paid unconditionally and not
Federal contract, grant, loan, or cooperative agreement. less often than once a week, and without subsequent

(b) The Contractor further agrees to comply with the deduction or rebate on any account (except such payroll 
requirement of the Act to furnish a disclosure (OMB deductions as are permitted by regulations issued by the 
Standard Form LLL, Disclosure of Lobbying Activities) if Secretary of Labor under the Copeland Act (29 CFR Part 
any funds other than Federal appropriated funds 3)), the full amount of wages and bona fide fringe benefits 
(including profit or fee received under a covered Federal (or cash equivalents thereof) due at time of payment 
transaction) have been paid, or will be paid, to any person computed at rates not less than those contained in the 
for influencing or attempting to influence an officer or wage determination of the Secretary of Labor which is 
employee of any agency, a Member of Congress, an attached hereto and made a part hereof, regardless of 
officer or employee of Congress, or an employee of a any contractual relationship which may be alleged to exist 
Member of Congress in connection with a Federal between the Contractor and such laborers and 
contract, grant, loan, or cooperative agreement. mechanics. Contributions made or costs reasonably 

anticipated for bona fide fringe benefits under Section 
44. Royalties and Patents 1(b)(2) of the Davis-Bacon Act on behalf of laborers or 

mechanics are considered wages paid to such laborers or 
The Contractor shall pay all royalties and license fees. It mechanics, subject to the provisions of 29 CFR 
shall defend all suits or claims for infringement of any 5.5(a)(1)(iv); also, regular contributions made or costs 
patent rights and shall save the PHA harmless from loss incurred for more than a weekly period (but not less often 
on account thereof; except that the PHA shall be than quarterly) under plans, funds, or programs which 
responsible for all such loss when a particular design, cover the regular weekly period, are deemed to be 
process or the product of a particular manufacturer or constructively made or incurred during such weekly 
manufacturers is specified and the Contractor has no period. Such laborers and mechanics shall be paid the 
reason to believe that the specified design, process, or appropriate wage rate and fringe benefits in the wage 
product is an infringement. If, however, the Contractor determination for the classification of work actually 
has reason to believe that any design, process or product performed, without regard to skill, except as provided in 
specified is an infringement of a patent, the Contractor 29 CFR 5.5(a)(4). Laborers or mechanics performing 
shall promptly notify the Contracting Officer. Failure to work in more than one classification may be 
give such notice shall make the Contractor responsible compensated at the rate specified for each classification 
for resultant loss. for the time actually worked therein; provided, that the 

employer’s payroll records accurately set forth the time 
45. Examination and Retention of Contractor’s Records spent in each classification in which work is performed. The 

wage determination (including any additional classification 
and wage rates conformed under 29 CFR 5.5(a)(1)(ii) and 
the Davis-Bacon poster (WH-1321) shall 
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be posted at all times by the Contractor and its amount of any costs reasonably anticipated in 
subcontractors at the site of the work in a prominent and providing bona fide fringe benefits under a plan or 
accessible place where it can be easily seen by the program; provided, that the Secretary of Labor has 
workers. found, upon the written request of the Contractor, that 
(2) (i) Any class of laborers or mechanics, including the applicable standards of the Davis-Bacon Act have 

helpers, which is not listed in the wage been met. The Secretary of Labor may require the 
determination and which is to be employed under Contractor to set aside in a separate account assets 
the contract shall be classified in conformance with for the meeting of obligations under the plan or 
the wage determination. HUD shall approve an program. 
additional classification and wage rate and fringe (b) Withholding of funds. HUD or its designee shall, upon its 
benefits therefor only when all the following criteria own action or upon written request of an authorized
have been met: (A) The work to be performed by representative of the Department of Labor, withhold or
the classification requested is not performed by a cause to be withheld from the Contractor under this
classification in the wage determination; and (B) contract or any other Federal contract with the same 
The classification is utilized in the area by the prime Contractor, or any other Federally-assisted
construction industry; and (C) The proposed wage contract subject to Davis-Bacon prevailing wage
rate, including any bona fide fringe benefits, bears requirements, which is held by the same prime
a reasonable relationship to the wage rates Contractor, so much of the accrued payments or
contained in the wage advances as may be considered necessary to pay 
determination. laborers and mechanics, including apprentices, trainees,

(ii) If the Contractor and the laborers and mechanics and helpers, employed by the Contractor or any 
to be employed in the classification (if known), or subcontractor the full amount of wages required by the 
their representatives, and HUD or its designee contract. In the event of failure to pay any laborer or
agree on the classification and wage rate mechanic, including any apprentice, trainee, or helper,
(including the amount designated for fringe employed or working in the construction or development
benefits where appropriate), a report of the action of the project, all or part of the wages required by the
taken shall be sent by HUD or its designee to the contract, HUD or its designee may, after written notice to 
Administrator of the Wage and Hour Division, the Contractor, take such action as may be necessary to
Employee Standards Administration, U.S. cause the suspension of any further payment, advance,
Department of Labor, Washington, DC 20210. or guarantee of funds until such violations have ceased.
The Administrator, or an authorized HUD or its designee may, after written notice to the
representative, will approve, modify, or disapprove Contractor, disburse such amounts withheld for and on
every additional classification action within 30 days account of the Contractor or subcontractor to the
of receipt and so advise HUD or its designee or will respective employees to whom they are due.
notify HUD or its designee within the 30-day period (c) Payrolls and basic records.
that additional time is necessary. (1) Payrolls and basic records relating thereto shall be 

(iii) In the event the Contractor, the laborers or maintained by the Contractor during the course of the
mechanics to be employed in the classification or work and preserved for a period of three years
their representatives, and HUD or its designee do thereafter for all laborers and mechanics working in
not agree on the proposed classification and wage the construction or development of the project. Such
rate (including the amount designated for fringe records shall contain the name, address, and social
benefits, where appropriate), HUD or its designee security number of each such worker, his or her 
shall refer the questions, including the views of all correct classification, hourly rates of wages paid
interested parties and the recommendation of HUD (including rates of contributions or costs anticipated
or its designee, to the Administrator of the Wage for bona fide fringe benefits or cash equivalents
and Hour Division for determination. The thereof of the types described in section 1(b)(2)(B) of 
Administrator, or an authorized representative, will the Davis-Bacon Act), daily and weekly number of 
issue a determination within 30 days of receipt and hours worked, deductions made, and actual wages
so advise HUD or its designee or will notify HUD or paid. Whenever the Secretary of Labor has found,
its designee within the 30-day period that under 29 CFR 5.5(a)(1)(iv), that the wages of any 
additional time is necessary. laborer or mechanic include the amount of costs

(iv) The wage rate (including fringe benefits where reasonably anticipated in providing benefits under a 
appropriate) determined pursuant to plan or program described in section 1(b)(2)(B) of the
subparagraphs (a)(2)(ii) or (iii) of this clause shall Davis-Bacon Act, the Contractor shall maintain
be paid to all workers performing work in the records which show that the commitment to provide
classification under this contract from the first day such benefits is enforceable, that the plan or program
on which work is performed in classification. is financially responsible, and that the plan or

(3) Whenever the minimum wage rate prescribed in the program has been communicated in writing to the 
contract for a class of laborers or mechanics includes laborers or mechanics affected, and records which 
a fringe benefit which is not expressed as an hourly show the costs anticipated or the actual cost incurred
rate, the Contractor shall either pay the benefit as in providing such benefits. Contractors employing
stated in the wage determination or shall pay another apprentices or trainees under approved programs
bona fide fringe benefit or an hourly cash equivalent shall maintain written evidence of the registration of
thereof. apprenticeship programs and certification of trainee

(4) If the Contractor does not make payments to a trustee programs, the registration of the apprentices and 
or other third person, the Contractor may consider as trainees, and the ratios and wage rates prescribed in
part of the wages of any laborer or mechanic the the applicable programs.
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(2) (i) The Contractor shall submit weekly for each week make such records available may be grounds for 
in which any contract work is performed a copy of debarment action pursuant to 29 CFR 5.12. 
all payrolls to the Contracting Officer for (d) (1) Apprentices. Apprentices will be permitted to work at 
transmission to HUD or its designee. The payrolls less than the predetermined rate for the work they 
submitted shall set out accurately and completely performed when they are employed pursuant to and 
all of the information required to be maintained individually registered in a bona fide apprenticeship 
under subparagraph (c)(1) of this clause. This program registered with the U.S. Department of 
information may be submitted in any form desired. Labor, Employment and Training Administration, 
Optional Form WH-347 (Federal Stock Number Office of Apprenticeship and Training, Employer and 
029-005-00014-1) is available for this purpose and Labor Services (OATELS), or with a State 
may be purchased from the Superintendent of Apprenticeship Agency recognized by OATELS, or if a 
Documents, U.S. Government Printing Office, person is employed in his or her first 90 days of 
Washington, D.C. 20402. The Contractor is probationary employment as an apprentice in such an 
responsible for the submission of copies of apprenticeship program, who is not individually 
payrolls by all subcontractors. (Approved by the registered in the program, but who has been certified 
Office of Management and Budget under OMB by OATELS or a State Apprenticeship Agency (where 
Control Number 1214-0149.) appropriate) to be eligible for probationary 

(ii) Each payroll submitted shall be accompanied by a employment as an apprentice. The allowable ratio of 
“Statement of Compliance,” signed by the apprentices to journeymen on the job site in any craft 
Contractor or subcontractor or his or her agent classification shall not be greater than the ratio 
who pays or supervises the payment of the permitted to the Contractor as to the entire work force 
persons employed under the contract and shall under the registered program. Any worker listed on a 
certify the following: payroll at an apprentice wage rate, who is not 

(A) That the payroll for the payroll period contains registered or otherwise employed as stated in this 
the information required to be maintained paragraph, shall be paid not less than the applicable 
under paragraph (c) (1) of this clause and that wage rate on the wage determination for the 
such information is correct and complete; classification of work actually performed. In addition, 

(B) That each laborer or mechanic (including each any apprentice performing work on the job site in 
helper, apprentice, and trainee) employed on excess of the ratio permitted under the registered 
the contract during the payroll period has been program shall be paid not less than the applicable 
paid the full weekly wages earned, without wage rate on the wage determination for the work 
rebate, either directly or indirectly, and that no actually performed. Where a contractor is performing 
deductions have been made either directly or construction on a project in a locality other than that in 
indirectly from the full wages earned, other which its program is registered, the ratios and wage 
than permissible deductions as set forth in 29 rates (expressed in percentages of the journeyman’s 
CFR Part 3; and hourly rate) specified in the Contractor’s or 

(C) That each laborer or mechanic has been paid subcontractor’s registered program shall be observed. 
not less than the applicable wage rates and Every apprentice must be paid at not less than the rate 
fringe benefits or cash equivalents for the specified in the registered program for the apprentice’s 
classification of work performed, as specified level of progress, expressed as a percentage of the 
in the applicable wage determination journeyman hourly rate specified in the applicable 
incorporated into the contract. wage determination. Apprentices shall be paid fringe 

(iii) The weekly submission of a properly executed benefits in accordance with the provisions of the 
certification set forth on the reverse side of apprenticeship program. If the apprenticeship program 
Optional Form WH-347 shall satisfy the does not specify fringe benefits, apprentices must be 
requirements for submission of the “Statement of paid the full amount of fringe benefits listed on the 
Compliance” required by subparagraph (c)(2)(ii) of wage determination for the applicable classification. If 
this clause. the Administrator of the Wage and Hour Division 

(iv) The falsification of any of the above certifications determines that a different practice prevails for the 
may subject the Contractor or subcontractor to civil applicable apprentice classification, fringes shall be 
or criminal prosecution under Section 1001 of Title paid in accordance with that determination. In the 
18 and Section 3729 of Title 31 of the United event OATELS, or a State Apprenticeship Agency 
States Code. recognized by OATELS, withdraws approval of an 

(3) The Contractor or subcontractor shall make the apprenticeship program, the Contractor will no longer 
records required under subparagraph (c)(1) available be permitted to utilize apprentices at less than the 
for inspection, copying, or transcription by authorized applicable predetermined rate for the work performed 
representatives of HUD or its designee, the until an acceptable 
Contracting Officer, or the Department of Labor and program is approved. 
shall permit such representatives to interview (2) Trainees. Except as provided in 29 CFR 5.16,
employees during working hours on the job. If the trainees will not be permitted to work at less than the
Contractor or subcontractor fails to submit the predetermined rate for the work performed unless they
required records or to make them available, HUD or are employed pursuant to and individually registered in
its designee may, after written notice to the a program which has received prior approval,
Contractor, take such action as may be necessary to evidenced by formal certification by the U.S.
cause the suspension of any further payment, Department of Labor, Employment and Training
advance, or guarantee of funds. Furthermore, failure Administration. The ratio of trainees to journeymen on
to submit the required records upon request or to the job site shall not be greater than permitted under
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the plan approved by the Employment and Training 
Administration. Every trainee must be paid at not less 
than the rate specified in the approved program for the 
trainee’s level of progress, expressed as a percentage 
of the journeyman hourly rate specified in the 
applicable wage determination. Trainees shall be paid 
fringe benefits in accordance with the provisions of the 
trainee program. If the trainee program does not 
mention fringe benefits, trainees shall be paid the full 
amount of fringe benefits listed in the wage 
determination unless the Administrator of the Wage 
and Hour Division determines that there is an 
apprenticeship program associated with the 
corresponding journeyman wage rate in the wage 
determination which provides for less than full fringe 
benefits for apprentices. Any employee listed on the 
payroll at a trainee rate who is not registered and 
participating in a training plan approved by the 
Employment and Training Administration shall be paid 
not less than the applicable wage rate in the wage 
determination for the classification of work actually 
performed. In addition, any trainee performing work on 
the job site in excess of the ratio permitted under the 
registered program shall be paid not less than the 
applicable wage rate in the wage determination for the 
work actually performed. In the event the Employment 
and Training Administration withdraws approval of a 
training program, the Contractor will no longer be 
permitted to utilize trainees at less than the applicable 
predetermined rate for the work performed 
until an acceptable program is approved. 

(3) Equal employment opportunity. The utilization of 
apprentices, trainees, and journeymen under this
clause shall be in conformity with the equal
employment opportunity requirements of Executive
Order 11246, as amended, and 29 CFR Part 30.

(e) Compliance with Copeland Act requirements. The
Contractor shall comply with the requirements of 29 CFR
Part 3, which are hereby incorporated by reference in this
contract.

(f) Contract termination; debarment. A breach of this contract
clause may be grounds for termination of the contract and
for debarment as a Contractor and a subcontractor as
provided in 29 CFR 5.12.

(g) Compliance with Davis-Bacon and related Act 
requirements. All rulings and interpretations of the Davis-
Bacon and related Acts contained in 29 CFR Parts 1, 3,
and 5 are herein incorporated by reference in this
contract.

(h) Disputes concerning labor standards. Disputes arising out 
of the labor standards provisions of this clause shall not
be subject to the general disputes clause of this contract.
Such disputes shall be resolved in accordance with the
procedures of the Department of Labor set forth in 29
CFR Parts 5, 6, and 7. Disputes within the meaning of 
this clause include disputes between the Contractor (or 
any of its subcontractors) and the PHA, HUD, the U.S.
Department of Labor, or the employees or their
representatives.

(i) Certification of eligibility.
(1) By entering into this contract, the Contractor certifies

that neither it (nor he or she) nor any person or firm
who has an interest in the Contractor’s firm is a 
person or firm ineligible to be awarded contracts by 
the United States Government by virtue of section
3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).

(2)  No part of this contract shall be subcontracted to any
person or firm ineligible for award of a United States
Government contract by virtue of section 3(a) of the
Davis-Bacon Act or 29 CFR 5.12(a)(1).

(3) The penalty for making false statements is prescribed
in the U. S. Criminal Code, 18 U.S.C. 1001.

(j) Contract Work Hours and Safety Standards Act. As used
in this paragraph, the terms “laborers” and “mechanics”
include watchmen and guards.
(1) Overtime requirements. No contractor or

subcontractor contracting for any part of the contract
work which may require or involve the employment of
laborers or mechanics, including watchmen and
guards, shall require or permit any such laborer or
mechanic in any workweek in which the individual is 
employed on such work to work in excess of 40 hours
in such workweek unless such laborer or mechanic
receives compensation at a rate not less than one and
one-half times the basic rate of pay for all hours
worked in excess of 40 hours in such workweek.

(2) Violation; liability for unpaid wages; liquidated
damages. In the event of any violation of the
provisions set forth in subparagraph (j)(1) of this
clause, the Contractor and any subcontractor
responsible therefor shall be liable for the unpaid
wages. In addition, such Contractor and 
subcontractor shall be liable to the United States (in
the case of work done under contract for the District
of Columbia or a territory, to such District or to such 
territory), for liquidated damages. Such liquidated
damages shall be computed with respect to each
individual laborer or mechanic (including watchmen
and guards) employed in violation of the provisions
set forth in subparagraph (j)(1) of this clause, in the
sum of $27 for each calendar day on which such
individual was required or permitted to work in excess
of the standard workweek of 40 hours without
payment of the overtime wages required by
provisions set forth in subparagraph (j)(1) of this 
clause. DOL posts current fines at: https://www.dol.gov/whd/
govcontracts/cwhssa.htm#cmp

(3) Withholding for unpaid wages and liquidated
damages. HUD or its designee shall upon its own
action or upon written request of an authorized
representative of the Department of Labor withhold or
cause to be withheld, from any moneys payable on
account of work performed by the Contractor or
subcontractor under any such contract or any Federal
contract with the same prime Contractor, or any other 
Federally-assisted contract subject to the Contract
Work Hours and Safety Standards Act, which is held
by the same prime Contractor, such sums as may be
determined to be necessary to satisfy any liabilities of 
such Contractor or subcontractor for unpaid wages
and liquidated damages as provided in the provisions
set forth in subparagraph (j)(2) of this clause.

(k) Subcontracts. The Contractor or subcontractor shall insert
in any subcontracts all the provisions contained in this
clause, and such other clauses as HUD or its designee
may by appropriate instructions require, and also a 
clause requiring the subcontractors to include these
provisions in any lower tier subcontracts. The prime
Contractor shall be responsible for the compliance by any 
subcontractor or lower tier subcontractor with all these
provisions.

https://www.dol.gov/whd/
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47. Non-Federal Prevailing Wage Rates

(a) Any prevailing wage rate (including basic hourly rate and
any fringe benefits), determined under State or tribal law
to be prevailing, with respect to any employee in any
trade or position employed under the contract, is
inapplicable to the contract and shall not be enforced
against the Contractor or any subcontractor, with respect
to employees engaged under the contract whenever
such non-Federal prevailing wage rate exceeds:
(1) The applicable wage rate determined by the Secretary

of Labor pursuant to the Davis-Bacon Act (40 U.S.C. 
3141 et seq.) to be prevailing in the locality with 
respect to such trade; 

(b) An applicable apprentice wage rate based thereon
specified in an apprenticeship program registered with
the U.S. Department of Labor (DOL) or a DOL-
recognized State Apprenticeship Agency; or
(c) An applicable trainee wage rate based thereon specified
in a DOL-certified trainee program.

48. Procurement of Recovered Materials.

(a) In accordance with Section 6002 of the Solid Waste
Disposal Act, as amended by the Resource Conservation
and Recovery Act, the Contractor shall procure items
designated in guidelines of the Environmental Protection
Agency (EPA) at 40 CFR Part 247 that contain the highest
percentage of recovered materials practicable, consistent
with maintaining a satisfactory level of competition. The
Contractor shall procure items designated in the EPA
guidelines that contain the highest percentage of
recovered materials practicable unless the Contractor
determines that such items: (1) are not reasonably
available in a reasonable period of time; (2) fail to meet
reasonable performance standards, which shall be
determined on the basis of the guidelines of the National
Institute of Standards and Technology, if applicable to the
item; or (3) are only available at an

unreasonable price. 
( ) Paragraph (a) of this clause shall apply to items 
purchased under this contract where: (1) the 

Contractor purchases in excess of $10,000 of the item 
under this contract; or (2) during the preceding 
Federal fiscal year, the Contractor: (i) purchased any 
amount of the items for use under a contract that was 
funded with Federal appropriations and was with a 
Federal agency or a State agency or agency of a 
political subdivision of a State; and (ii) purchased a 
total of in excess of $10,000 of the item both under 
and outside that contract. 









          "General Decision Number: FL20200208 01/03/2020

Superseded General Decision Number: FL20190208

State: Florida

Construction Type: Building

County: Hillsborough County in Florida.

BUILDING CONSTRUCTION PROJECTS (does not include single family
homes or apartments up to and including 4 stories).

Note: Under Executive Order (EO) 13658, an hourly minimum wage
of $10.80 for calendar year 2020 applies to all contracts
subject to the Davis-Bacon Act for which the contract is awarded
(and any solicitation was issued) on or after January 1, 2015.
If this contract is covered by the EO, the contractor must pay
all workers in any classification listed on this wage
determination at least $10.80 per hour (or the applicable
wage rate listed on this wage determination, if it is higher)
for all hours spent performing on the contract in calendar
year 2020.  If this contract is covered by the EO and a 
classification considered necessary for performance of work on 
the contract does not appear on this wage determination, the 
contractor must pay workers in that classification at least 
the wage rate determined through the conformance process set 
forth in 29 CFR 5.5(a)(1)(ii) (or the EO minimum wage rate,
if it is higher than the conformed wage rate).  The EO minimum 
wage rate will be adjusted annually.  Please note that 
this EO applies to the above-mentioned types of contracts 
entered into by the federal government that are subject 
to the Davis-Bacon Act itself, but it does not apply 
to contracts subject only to the Davis-Bacon Related Acts, 
including those set forth at 29 CFR 5.1(a)(2)-(60). Additional 
information on contractor requirements and worker protections 
under the EO is available at www.dol.gov/whd/govcontracts.

Modification Number     Publication Date
          0             01/03/2020

 ASBE0067-003 03/01/2019

                                  Rates          Fringes

ASBESTOS WORKER/HEAT & FROST   
INSULATOR........................$ 28.30            16.06
----------------------------------------------------------------
 ELEV0074-001 01/01/2019

                                  Rates          Fringes

ELEVATOR MECHANIC................$ 41.17           33.705

FOOTNOTE:
  A.  Employer contributions 8% of regular hourly rate to
  vacation pay credit for employee who has worked in business
  more than 5 years; Employer contributions 6% of regular
  hourly rate to vacation pay credit for employee who has
  worked in business less than 5 years.



  Paid Holidays:  New Year's Day; Memorial Day; Independence
  Day; Labor Day; Thanksgiving Day; The Friday after
  Thanksgiving Day; and Christmas Day.

----------------------------------------------------------------
 ENGI0487-021 07/01/2016

                                  Rates          Fringes

OPERATOR:  Crane  
     All Cranes 160 Ton 
     Capacity and Over...........$ 33.05             9.20
     All Cranes Over 15 Ton 
     Capacity....................$ 32.05             9.20
OPERATOR:  Forklift..............$ 23.25             9.20
OPERATOR:  Mechanic..............$ 32.05             9.20
OPERATOR:  Oiler.................$ 23.50             9.20
----------------------------------------------------------------
* IRON0397-007 07/01/2019

                                  Rates          Fringes

IRONWORKER, STRUCTURAL...........$ 30.85            16.47
----------------------------------------------------------------
* IRON0397-008 07/01/2019

                                  Rates          Fringes

IRONWORKER, REINFORCING..........$ 30.85            16.47
----------------------------------------------------------------
* IRON0402-001 01/01/2019

                                  Rates          Fringes

IRONWORKER, ORNAMENTAL...........$ 23.69            12.70
----------------------------------------------------------------
 PLUM0123-002 05/01/2018

                                  Rates          Fringes

PIPEFITTER (Includes HVAC   
Pipe and Unit Installation)......$ 24.90            14.14
----------------------------------------------------------------
 PLUM0123-003 05/01/2018

                                  Rates          Fringes

PLUMBER..........................$ 24.90            14.14
----------------------------------------------------------------
  SUFL2014-017 08/16/2016

                                  Rates          Fringes

CARPENTER, Includes Drywall   
Hanging, Form Work, and Metal   
Stud Installation (Excludes   
Carpet and Vinyl Floor Laying)...$ 17.37             3.85
  
CEMENT MASON/CONCRETE FINISHER...$ 15.69             0.00
  
ELECTRICIAN, Includes Low   
Voltage Wiring...................$ 22.48             7.76
  
FLOOR LAYER: Carpet and Vinyl....$ 17.64             0.00
  



LABORER:  Pipelayer..............$ 14.00             1.40
  
LABORER: Common or General,   
Includes Carpenter Tending   
and Cement Mason Tending.........$ 11.84             1.95
  
OPERATOR:    
Backhoe/Excavator/Trackhoe.......$ 22.07             8.80
  
OPERATOR:  Bulldozer.............$ 15.40             1.90
  
OPERATOR:  Grader/Blade..........$ 18.97             0.00
  
OPERATOR:  Loader................$ 14.00             1.40
  
OPERATOR:  Roller................$ 14.43             4.78
  
PAINTER:  Brush, Roller and   
Spray............................$ 14.72             2.13
  
ROOFER...........................$ 19.00             1.17
  
SHEET METAL WORKER, Includes   
HVAC Duct Installation...........$ 18.17             4.24
  
SPRINKLER FITTER (Fire   
Sprinklers)......................$ 20.70             8.84
  
TILE SETTER......................$ 18.01             0.00
  
TRUCK DRIVER:  Dump Truck........$ 13.22             2.12
  
TRUCK DRIVER:  Lowboy Truck......$ 14.24             0.00
----------------------------------------------------------------

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

================================================================
 
Note: Executive Order (EO) 13706, Establishing Paid Sick Leave
for Federal Contractors applies to all contracts subject to the
Davis-Bacon Act for which the contract is awarded (and any
solicitation was issued) on or after January 1, 2017.  If this
contract is covered by the EO, the contractor must provide
employees with 1 hour of paid sick leave for every 30 hours
they work, up to 56 hours of paid sick leave each year.
Employees must be permitted to use paid sick leave for their
own illness, injury or other health-related needs, including
preventive care; to assist a family member (or person who is
like family to the employee) who is ill, injured, or has other
health-related needs, including preventive care; or for reasons
resulting from, or to assist a family member (or person who is
like family to the employee) who is a victim of, domestic
violence, sexual assault, or stalking.  Additional information
on contractor requirements and worker protections under the EO
is available at www.dol.gov/whd/govcontracts.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (ii)).

----------------------------------------------------------------



 

The body of each wage determination lists the classification
and wage rates that have been found to be prevailing for the
cited type(s) of construction in the area covered by the wage
determination. The classifications are listed in alphabetical
order of ""identifiers"" that indicate whether the particular
rate is a union rate (current union negotiated rate for local),
a survey rate (weighted average rate) or a union average rate
(weighted union average rate).

Union Rate Identifiers

A four letter classification abbreviation identifier enclosed
in dotted lines beginning with characters other than ""SU"" or
""UAVG"" denotes that the union classification and rate were
prevailing for that classification in the survey. Example:
PLUM0198-005 07/01/2014. PLUM is an abbreviation identifier of
the union which prevailed in the survey for this
classification, which in this example would be Plumbers. 0198
indicates the local union number or district council number
where applicable, i.e., Plumbers Local 0198. The next number,
005 in the example, is an internal number used in processing
the wage determination. 07/01/2014 is the effective date of the
most current negotiated rate, which in this example is July 1,
2014.

Union prevailing wage rates are updated to reflect all rate
changes in the collective bargaining agreement (CBA) governing
this classification and rate.

Survey Rate Identifiers

Classifications listed under the ""SU"" identifier indicate that
no one rate prevailed for this classification in the survey and
the published rate is derived by computing a weighted average
rate based on all the rates reported in the survey for that
classification.  As this weighted average rate includes all
rates reported in the survey, it may include both union and
non-union rates. Example: SULA2012-007 5/13/2014. SU indicates
the rates are survey rates based on a weighted average
calculation of rates and are not majority rates. LA indicates
the State of Louisiana. 2012 is the year of survey on which
these classifications and rates are based. The next number, 007
in the example, is an internal number used in producing the
wage determination. 5/13/2014 indicates the survey completion
date for the classifications and rates under that identifier.

Survey wage rates are not updated and remain in effect until a
new survey is conducted.

Union Average Rate Identifiers

Classification(s) listed under the UAVG identifier indicate
that no single majority rate prevailed for those
classifications; however, 100% of the data reported for the
classifications was union data. EXAMPLE: UAVG-OH-0010
08/29/2014. UAVG indicates that the rate is a weighted union
average rate. OH indicates the state. The next number, 0010 in
the example, is an internal number used in producing the wage
determination. 08/29/2014 indicates the survey completion date
for the classifications and rates under that identifier.

A UAVG rate will be updated once a year, usually in January of
each year, to reflect a weighted average of the current



negotiated/CBA rate of the union locals from which the rate is
based.

 

----------------------------------------------------------------

                   WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

*  an existing published wage determination
*  a survey underlying a wage determination
*  a Wage and Hour Division letter setting forth a position on
   a wage determination matter
*  a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted
because those Regional Offices have responsibility for the
Davis-Bacon survey program. If the response from this initial
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations.  Write to:

            Branch of Construction Wage Determinations
            Wage and Hour Division
            U.S. Department of Labor
            200 Constitution Avenue, N.W.
            Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

            Wage and Hour Administrator
            U.S. Department of Labor
            200 Constitution Avenue, N.W.
            Washington, DC 20210

The request should be accompanied by a full statement of the
interested party's position and by any information (wage
payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board).  Write to:

            Administrative Review Board
            U.S. Department of Labor
            200 Constitution Avenue, N.W.
            Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

================================================================

          END OF GENERAL DECISION
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